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Invitation to Bid for 
REPAIR AND MAINTENANCE COVERED PATHWAY AT GATE 2 NEAR 

GRANDSTAND AT MinSU CALAPAN CITY CAMPUS 

 
1. The Mindoro State University, through the Modified Disbursement System (MDS) of the 

FY 2024, intends to apply the sum of One Million and Forty-eight Thousand Pesos        

(Php 1,048,000.00) being the Approved Budget for the Contract (ABC) to payments under 

the contract for Repair and Maintenance of Covered Pathway at Gate 2 Near Grandstand 

at MinSU Calapan City Campus ITB 2024-006. Bids received in excess of the ABC shall 

be automatically rejected at bid opening. 

 

2. The Mindoro State University now invites bids for the above Procurement Project.  

Completion of the Works is required within two (2) years from the date of submission and 

receipt of bids.  Bidders should have completed a contract similar to the Project.  The 

description of an eligible bidder is contained in the Bidding Documents, particularly, in 

Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from MinSU BAC Secretariat and 

inspect the Bidding Documents at the address given below from 8:00AM to 5:00 PM. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on March 

11, 2024 from given address and website/s below and upon payment of the applicable fee 

for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the 

amount of One Thousand and Fifty Pesos (Php 1,050,000.00). The Procuring Entity shall 

allow the bidder to present its proof of payment for the fees through bank transfer, or to 

the University Cashier.  

 

6. The Mindoro State University will hold a Pre-Bid Conference on March 20, 2024 at 

1:00PM through videoconferencing/webcasting via google meet, which shall be open to 

prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat through: 

• manual submission at the office address as indicated below,   

• online or electronic submission (should be password protected and shall be opened 

on the time and date scheduled) and see to it that the hard copy is on track via 

courier on or before April 2, 2024 at 5:00PM. Late bids shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 16.  

 

9. Bid opening shall be April 3,2024 at 1:00PM at the given address below.  

MinSU-Audio Visual Room (AVR) 

MinSU – Main Campus 

Alcate, Victoria, Oriental Mindoro 
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10. Bids will be opened in the presence of the bidders’ representatives who choose to 

attend the activity.   

 

11. The Mindoro State University reserves the right to reject any and all bids, declare a failure 

of bidding, or not award the contract at any time prior to contract award in accordance 

with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) 

of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.  

 

12. For further information, please refer to: 

 

JOHN EDGAR S. ANTHONY 

Head, BAC Secretariat 

MinSU – Main Campus 

Alcate, Victoria, Oriental Mindoro 

e-mail: minsu.bacoffice@gmail.com 

http:// www.minsu.edu.ph 

 

13. You may visit the following websites: 

 

For downloading of Bidding Documents: philgeps.gov.ph  

 

For online bid submission: e-mail: minsu.bacoffice@gmail.com 

 

 

NEMESIO H. DAVALOS, Ph.D. 

BAC Chairperson 
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A.   General 
 

1.         Scope of Bid 
 

1.1.       The  Procuring  Entity  as  defined  in  the  BDS,  invites  bids  for  the  construction  of 

Works,  as  described  in  Section  VI-Specifications.     The name and ident i f icat ion  

number of the Contract is provided in the BDS. 
 

1.2.      The successful bidder will be expected to complete the Works by the intended completion 
date specified in SCC Clause 1.16 

 
 

2.         Source of Funds 
 

The Procuring Entity has a budget or has applied for or received funds from the Funding Source 

named in the B   D    S, and in the amount indicated in the BDS.  It intends to apply part of the funds 

received for the Project, as defined in the BDS, to cover eligible payments under the Contract for 

the Works. 

 
 

3.         Corrupt, Fraudulent, Collusive, and Coercive Practices 
 

3.1.       Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and 

execution of the contract. In pursuance of this policy, the Funding Source: 
 

(a)       Defines, for purposes of this provision, the terms set forth below as follows: 
 

(i)          "corrupt practice" means behavior on the part of officials in the public or 

private sectors by which they improperly and unlawfully enrich themselves, 

others, or induce others to do so, by misusing the position in which they are 

placed, and includes the offering, giving, receiving, or soliciting of 

anything of value to influence the action of any such official in the 

procurement process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly and grossly 

disadvantageous to the same, whether or not the public officer profited or 

will profit thereby, and similar acts as provided in Republic Act 3019; 
 

(ii)        "fraudulent practice" means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of  the  

Procuring  Entity,  and includes collusive  practices among  Bidders   (prior  

to  or  after  Bid  submission)  designed  to establish bid prices at artificial, 

non-competitive levels and to deprive the Procuring Entity of the benefits of 

free and open competition; 
 

(iii)       “collusive practices” means a scheme or arrangement between two or more 

bidders, with or without the knowledge of the Procuring Entity, designed to 

establish bid prices at artificial, non-competitive levels; and 
 

(iv)       “coercive practices” means harming or threatening to harm, directly or  

indirectly,  persons,  or  their  property  to  influence  their participation in 

a procurement process, or affect the execution of   a contract; 
 

(v)         “obstructive practice” is 
 

(aa)     deliberately destroying, falsifying, altering or concealing of 

evidence material to an administrative proceedings or investigation or 

making false statements to investigators in order to materially impede an 

administrative proceedings or investigation of  the Procuring Entity or    any 

foreign  government/foreign or international financing  institution into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating  any party to prevent it from disclosing 
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its knowledge of matters relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or investigation; or 

(bb)      acts   intended   to   materially   impede   the   exercise   of   the 

inspection and audit rights of the Procuring Entity or any foreign 

government/foreign or international financing institution herein. 
 

(b) will reject a proposal for award if it determines that the bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the Contract; 

and 
 

(c)       will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded Contract funded by the Funding Source if it at any time determines that the 

firm has engaged in corrupt or fraudulent practices in competing or, or in executing, 

a Contract funded by the Funding Source. 

 
 

3.2.       Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or 

criminal penalties available under the applicable laws on individuals and organizations 

deemed to be involved in any of the practices mentioned in ITB Clause 

3.1(a). 
 

3.3.       Furthermore,  the  Funding  Source  and  the  Procuring  Entity  reserve  the  right  to inspect 

and audit records and accounts of a contractor in the bidding for and performance of a 

contract themselves or through independent auditors as reflected in the GCC Clause 34. 

 
 

4.         Conflict of Interest 

 
 

4.1.       All bidders found to have conflicting interests shall be disqualified to participate in the 

procurement at hand, without prejudice to the imposition of appropriate administrative, civil, 

and criminal sanctions. A Bidder may be considered to have conflicting interests with another 

Bidder in any of the events described in paragraphs (a) through (c) and a general conflict of 

interest in any of the circumstances set out in paragraphs (d) through (g) below: 
 

(a)       A Bidder has controlling shareholders in common with another Bidder; 
 

(b) A Bidder receives or has received any direct or indirect subsidy from any other 

Bidder; 
 

(c)       A Bidder has the same legal representative as that of another Bidder for purposes 

of this Bid; 
 

(d) A Bidder has a relationship, directly or through third parties, that puts them in a 

position to have access to information about or influence on the bid of another Bidder 

or influence the decisions of the Procuring Entity regarding this bidding process. 

This will include a firm or an organization who lends, or temporarily seconds, its 

personnel to firms or organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project if the 

personnel would be involved in any capacity on the same project; 

 

(e)       A Bidder submits more than one bid in this bidding process. However, this does 

not limit the participation of subcontractors in more than one bid; 

 

(f) A Bidder who participated as a consultant in the preparation of the design or 

technical specifications of the goods and related services that are the subject of the 

bid; or 

 

(g) A  Bidder  who  lends,  or  temporary  seconds,  its  personnel  to  firms  or 

organizations which are engaged in consulting services for the preparation related to 



 

6 
 

procurement for or implementation of the project, if the personnel would be involved in any 

capacity on the same project. 

 

4.2.      In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 

accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), members of the 

Technical Working Group (TWG), members of the BAC Secretariat, the head of the Project 

Management Office (PMO) or the end-user unit, and the project consultants, by 

consanguinity or affinity up to the third civil degree. On the part of the bidder, this Clause 

shall apply to the following persons: 
 

(a)       If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 
 

(b)       If the Bidder is a partnership, to all its officers and members; 
 

(c)    If the Bidder is a corporation, to all its officers, directors, and controlling stockholders; 

and 
 

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or (c) of this 

Clause shall correspondingly apply to each of the members of the said JV, as may 

be appropriate. 
 

Relationship of the nature described above or failure to comply with this Clause will result 

in the automatic disqualification of a Bidder. 

 
 

5.         Eligible Bidders 

 
 

5.1.       Unless  otherwise  indicated  in  the  BDS,  the following  persons  shall  be  eligible  to 
participate in this Bidding: 

 

(a)       Duly licensed Filipino citizens/sole proprietorships; 
 

(b) Partnerships duly organized under the laws of the Philippines and of which at least 

seventy five percent (75%) of the interest belongs to citizens of the Philippines; 
 

(c)       Corporations duly organized under the laws of the Philippines, and of which at 

least seventy five percent (75%) of the outstanding capital stock belongs to citizens 

of the Philippines; 
 

(d) Cooperatives duly organized under the laws of the Philippines, and of which at 

least seventy five percent (75%) of the interest belongs to citizens of the Philippines; 

and 
 

(e)       Persons/entities forming themselves into a JV, i.e., a group of two (2) or more 

persons/entities that intend to be jointly and severally responsible or liable for a 

particular contract: Provided, however, that, in accordance with Letter of 

Instructions No. 630, Filipino ownership or interest of the joint venture concerned 

shall be at least seventy five percent (75%): Provided, further, that joint ventures in 

which Filipino ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of techniques and/or 

technologies which are not adequately possessed by a person/entity meeting the 

seventy five percent (75%) Filipino ownership requirement: Provided, finally, that in 

the latter case, Filipino ownership or interest shall not be less than twenty five 

percent (25%). For this   purpose   Filipino   ownership   or   interest   shall   be   

based   on   the contributions of each of the members of the joint venture as specified 

in their 
JVA. 
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5.2.       The Procuring Entity may also invite foreign bidders when provided for under any 
Treaty or International or Executive Agreement as specified in the BDS. 

 

5.3.       Government  Corporate  Entities  may  be  eligible  to  participate  only  if  they  can establish  

that they (a) are legally and financially autonomous, (b) operate  under commercial law, 

and (c) are not dependent agencies of the GOP or the Procuring Entity. 
 

5.4.       (a)  Unless otherwise provided in the  BDS,  the Bidder must have an experience of 

having completed at least one (1) contract that is similar to this project, equivalent to at least 

fifty percent (50%) of the ABC adjusted to current prices using the National Statistics Office 

consumer price index. However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost of such contract 

is not more than fifty percent (50%) of the Allowable Range of Contract Cost (ARCC) of 

their registration based on the guidelines as prescribed by PCAB. 
 

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another track record 

requirement, as specified in the BDS. 
 

For this purpose, contracts similar to the Project shall be those described in the BDS, and  
completed  within  the  period  stated  in  the  Invitation  to  Bid  and  ITB  Clause 
12.1(a)(iii). 

 

The Bidder must submit a computation of its Net Financial Contracting Capacity 

(NFCC), which must be at least equal to the ABC to be bid, calculated as follows: 
 

NFCC = [(Current assets minus current liabilities) (K)] minus the value of all outstanding 

or uncompleted portions of the projects under ongoing contracts, including awarded 

contracts yet to be started coinciding with the contract for this Project. 
 

Where: 
 

K = 10 for a contract duration of one year or less, 15 for a contract duration of more than 
one year up to two years, and 20 for a contract duration of more than two years. 

 

The values of the bidder’s current assets and current liabilities shall be based on the data 
submitted to the BIR, through its Electronic Filing and Payment System (EFPS). 
 

 

6.         Bidder’s Responsibilities 

 
 

6.1.     The Bidder or its duly authorized representative shall submit a sworn statement in the  form  

prescribed  in  Section  IX  Bidding  Forms  as  required  in  ITB  Clause 
12.1(b)(iii). 

 

6.2.       The Bidder is responsible for the following: 
 

(a)      Having taken steps to carefully examine all of the Bidding D o c u m e n t s ; 
 

(b) Having   acknowledged   all   conditions,   local   or   otherwise,   affecting   the 
implementation of the contract; 

 

(c)       Having  made  an  estimate  of  the  facilities  available  and  needed  for  the 

contract to be bid, if any; 
 

(d)       Having     complied     with     its     responsibility     to     inquire     or     secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.
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(e)      Ensuring that it is not “blacklisted” or barred from bidding by the GOP or any of its 

agencies, offices, corporations, or LGUs, including foreign government/foreign or 

international financing institution whose blacklisting rules have been recognized by the 

GPPB; 
 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 

requirements   is   an   authentic   copy   of   the   original,   complete,   and   all 

statements and information provided therein are true and correct; 
 

(g) Authorizing   the   Head   of   the   Procuring   Entity   or   its   duly   authorized 

representative/s to verify all the documents submitted; 
 

(h) Ensuring  that  the  signatory  is  the  duly  authorized  representative  of  the Bidder, 

and granted full power and authority to do, execute and perform any and all acts 

necessary and/or to represent the Bidder in the bidding, with the duly notarized 

Secretary’s Certificate attesting to such fact, if the Bidder is a corporation, 

partnership, cooperative, or joint venture; 
 

(i)      Complying  with  the  disclosure  provision  under  Section  47  of  the  Act  in relation 
to other provisions of Republic Act 3019; and 

 

(j)        Complying with existing labor laws and standards, if applicable. 
 

Failure to observe any of the above responsibilities shall be at the       risk       of       the 

Bidder concerned. 
 

6.3.      The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contract works and the conditions for this 

Project and examine all instructions, forms, terms, and project requirements in the Bidding 

Documents. 
 

6.4.      It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself 

by such means as it considers necessary or desirable as to all matters pertaining to this 

Project, including: (a) the location and the nature of the contract, project, or work; (b) 

climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work. 
 

6.5.   The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or 

conclusions by the prospective or eligible bidder out of the data furnished by the procuring 

entity. 
 

6.6.      Before submitting their bids, the Bidders are deemed to have become familiar with all 

existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect 

the contract in any way. 
 

6.7.       The Bidder shall bear all costs associated with the preparation and submission of his bid, 

and the Procuring Entity will in no case be responsible or liable for those costs, regardless 

of the conduct or outcome of the bidding process. 
 

6.8.       Bidders should note that the Procuring Entity will only accept bids only from those that  

have  paid  the  nonrefundable  fee  for  the  Bidding  Documents  at  the  office indicated in 

the Invitation to Bid. 

 
 

7.         Origin of GOODS and Services 
There is no restriction on the origin of Goods, or Contracting of Works or Services other than those 

prohibited by a decision of the United Nations Security Council taken under Chapter VII of the 

Charter of the United Nations. 
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8.         Subcontracts 

 

8.1.       Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works 

to an extent as may be approved by the Procuring Entity and stated in the BDS. However, 

subcontracting of any portion shall not relieve the Bidder from any liability or obligation 

that may arise from the contract for this Project. 
 

8.2.       Subcontractors must submit the documentary requirements under ITB Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of such 

portion of the Works shall be disallowed. 
 

8.3.       The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract implementation. If the 

Bidder opts to disclose the name of the subcontractor during bid submission, the Bidder 

shall include the required documents as part of the technical component of its bid. 

 
 

 
 
9. 

 
 

Pre- 

B.         Contents of Bidding Documents 
 

Bid Conference 

 9.1. (a)  If so specified in the  BDS, a pre-bid conference shall be held at the venue and on the 
date indicated therein, to clarify and address the Bidders’ questions on the technical and 
financial components of this Project. 

  (b) The pre-bid conference shall be held at least twelve (12) calendar days before the 

deadline for the submission of and receipt of bids. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or when 

international participation will be more advantageous to the GOP, a longer period for the 

preparation of bids is necessary, the pre-bid conference shall be held at least thirty (30)  

calendar  days  before  the  deadline  for  the  submission  and  receipt  of  bids,  as specified 

in the BDS. 

 9.2. Bidders are encouraged to attend the pre-bid conference to ensure that t h e y  f u l l y  

understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no 

way prejudice its bid; however, the Bidder is expected to know the changes and/or 

amendments to the Bidding Documents as recorded in the minutes of the pre- bid conference 

and the Supplemental/Bid Bulletin. 

 9.3. Any statement made at the pre-bid conference shall not modify the terms of the bidding 
documents unless such statement is specifically identified in writing as an amendment 
thereto and issued as a Supplemental/Bid Bulletin. 

 
 

10.       Clarification and Amendment of Bidding Documents 

 
 

10.1.     Bidders who have purchased the Bidding Documents may request for clarification(s) on any 

part of the Bidding Documents or for an interpretation. Such a request must be in writing 

and submitted to the Procuring Entity at the address indicated in the BDS at least ten (10) 

calendar days before the deadline set for the submission and receipt of Bids. 
 

10.2.     Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative for purposes 

of clarifying or modifying any provision of the Bidding Documents not later than seven (7) 

calendar days before the deadline for the submission and receipt of Bids.     Any  

modification  to  the  Bidding  Documents  shall  be  identified  as  an amendment. 

10.3.     Any  Supplemental/Bid  Bulletin  issued  by  the  BAC  shall  also  be  posted  on  the 

Philippine Government Electronic Procurement System (PhilGEPS) and the website of 

the Procuring Entity concerned, if available. Unless, otherwise provided in the BDS, it 
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shall be the responsibility of all Bidders who secure the Bidding Documents to inquire  and  

secure  Supplemental/Bid  Bulletins  that  may  be  issued  by  the  BAC. 

However, bidders who have submitted bids before the issuance of the Supplemental/Bid 

Bulletin must be informed and allowed to modify or withdraw their bids in accordance 

with ITB Clause 23. 

 

C.          Preparation of Bids 
 

 

11.       Language of Bids 
 

The Bid, as well as all correspondence and documents relating to the Bid exchanged by the Bidder 

and the Procuring Entity, shall be written in English.   Supporting documents and printed literature 

furnished by the Bidder may be in another language provided they are accompanied by an accurate 

translation in English certified by the appropriate embassy or consulate in the Philippines, in which 

case the English translation shall govern, for purposes of interpretation of the Bid. 

 

 

12.       Documents Comprising the Bid: Eligibility and Technical Components 
 

12.1.     Unless otherwise indicated in the  BDS, the first envelope shall contain the following 
eligibility and technical documents: 

 

(a)       Eligibility Documents – 

Class "A" Documents: 

(i)          Registration certificate from the Securities and Exchange Commission 

(SEC),  Department  of  Trade  and  Industry  (DTI)  for  sole proprietorship, 

or Cooperative Development Authority (CDA) for cooperatives, or any 

proof of such registration as stated in the BDS; 
 

(ii)        Mayor’s permit issued by the city or municipality where the principal place 
of business of the prospective bidder is located; 

 

(iii)      Statement of all its ongoing and completed government and private contracts   

within   ten   (10)   years   from   the   submission   of   bids, including 

contracts awarded but not yet started, if any.  The statement shall include, 

for each contract, the following: 
 

(iii.1)    name of the contract; 

(iii.2)    date of the contract; 

(iii.3)    contract duration; 

(iii.4)    owner’s name and address; 
 

(iii.5)    nature of work; 
 

(iii.6)    contractor’s role (whether sole contractor, subcontractor, or partner 
in a JV) and percentage of participation; 

 

(iii.7)    total contract value at award; 
 

(iii.8)    date of completion or estimated completion time; 

(iii.9)    total contract value at completion, if applicable; 

(iii.10) percentages   of   planned   and   actual   accomplishments,   if 

applicable; 
 

(iii.11) value of outstanding works, if applicable; 
 

(iii.12) the statement shall be supported by the notices of award and/or 
notices to proceed issued by the owners; and 

(iv)       the statement shall be supported by the Owner’s Certificate of Final 
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Acceptance or the Certificate of Completion and, whenever applicable, 
the Constructors Performance Evaluation System (CPES) Final Rating, 
which must be satisfactory; 

 
 

(v)         Unless otherwise provided in the BDS, valid Philippine Contractors 

Accreditation Board (PCAB) license and registration for the type and cost 

of the contract for this Project; 
 

(vi)       Audited financial statements, showing, among others, the prospective total 

and current assets and liabilities, stamped “received” by the BIR or its duly 

accredited and authorized institutions, for the preceding calendar year which 

should not be earlier than two (2) years from the date of bid submission; 
 

(vii)      NFCC computation in accordance with ITB Clause 0; 
 

(viii)    Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed 

and approved by the BIR. 
 

Class "B" Document: 
 

(ix)       If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, duly   

notarized   statements   from   all   the   potential   joint   venture partners 

stating that they will enter into and abide by the provisions of the JVA in 

the instance that the bid is successful shall be included in the bid. 
 

(b)       Technical Documents – 
 

(i)          Bid security as prescribed in ITB Clause 18. If the Bidder opts to 
submit the bid security in the form of: 

 

(i.1)      a bank draft/guarantee  or  an  irrevocable  letter  of  credit issued by 
a foreign bank, it shall be accompanied by a confirmation from a 
Universal or Commercial Bank; or 

 

(i.2)      a surety bond accompanied by a certification coming from an 

authorized Insurance Commission that a surety or insurance 

company is authorized to issue such instrument; 
 

(ii)        Project Requirements, which shall include the following: 

(ii.1)     Organizational chart for the contract to be bid; 

(ii.2)     List of contractor’s personnel (viz, project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; and 
 

(ii.3)     List of contractor’s equipment units, which are owned, leased, and/or  

under  purchase  agreements,  supported  by certification of 

availability of equipment from the equipment lessor/vendor for the 

duration of the project; and 
 

(iii)       Sworn statement in accordance with Section 25.2(b)(iv) of the IRR of 
RA 9184 and using the form prescribed in Section IX-Bidding Forms. 

 

 

13.       Documents Comprising the Bid: Financial Component 

 
 

13.1.     Unless otherwise stated in the BDS, the financial component of the bid shall contain the 

following: 
 

(a)       Financial Bid Form in accordance with the form prescribed in Section IX- 

Bidding Forms; and 
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 (b) Any other document related to the financial component of the bid as stated in the 

BDS. 

13.2. (a) Unless  indicated  in  the   BDS,  all  Bids  that  exceed  the  ABC  shall  not  be 

accepted. 

 (b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a ceiling 

may be applied to bid prices provided the following conditions are met: 

  (i)    Bidding Documents are obtainable free of charge on a freely accessible 

website.  If payment of Bidding Documents is required by the procuring 
entity, payment could be made upon the submission of bids. 

 

(ii)    The procuring entity has procedures in place to ensure that the ABC is based 

on recent estimates made by the engineer or the responsible unit of the 

procuring entity and that the estimates are based on adequate detailed 

engineering (in the case of works) and reflect the quality, supervision and risk 

and inflationary factors, as well as prevailing market prices, associated with 

the types of works or goods to be procured. 
 

(iii)   The procuring entity has trained cost estimators on estimating prices and 

analyzing bid variances. In the case of infrastructure projects, the procuring 

entity must also have trained quantity surveyors. 
 

(iv)  The procuring entity has established a system to monitor and report bid prices 
relative to ABC and engineer’s/procuring entity’s estimate. 

 

(v)  The procuring entity has established a monitoring and evaluation system for 
contract implementation to provide a feedback on actual total costs of goods 
and works. 

 

14.       Alternative Bids 

 
 

14.1.     Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a 

Bidder in addition or as a substitute to its original bid which may be included as part of its 

original bid or submitted separately therewith for purposes of bidding. A bid  with  options  

is  considered an  alternative  bid  regardless  of  whether said  bid proposal is contained in 

a single envelope or submitted in two (2) or more separate bid envelopes. 
 

14.2.   Bidders shall submit offers that comply with the requirements of the Bidding Documents, 

including the basic technical design as indicated in the drawings and specifications.  Unless 

there is a value engineering clause in the  BDS, alternative bids shall not be accepted. 
 

14.3.     Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder 

who submits or participates in more than one bid (other than as a subcontractor if a 

subcontractor is permitted to participate in more than one bid) will cause all the proposals 

with the Bidder’s participation to be disqualified. This shall  be  without  prejudice  to  

any  applicable  criminal,  civil  and  administrative penalties that may be imposed upon the 

persons and entities concerned. 
 

 

15.       Bid Prices 

 
 

15.1.     The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

 

15.2.     The Bidder shall fill in rates and prices for all items of the Works described in the Bill of  

Quantities.    Bids  not addressing  or  providing  all  of  the  required  items  in  the Bidding 

Documents including, where applicable, bill of quantities, shall be considered non-

responsive and, thus, automatically disqualified. In this regard, where a required 
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item is provided, but no price is indicated, the same shall be considered as non- responsive, 

but specifying a "0" (zero) for the said item would mean that it is being offered for free to 

the Government. 

 
 

15.3.     All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, prior to the deadline for submission of bids, shall be included in the rates, prices, 

and total bid price submitted by the Bidder. 
 

15.4.     All  bid  prices  for  the  given  scope  of  work  in  the  contract  as  awarded  shall  be 

considered as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as specified in GCC Clause 48. 

Price escalation may be allowed in extraordinary circumstances as may be determined by 

the National Economic and Development Authority in accordance with the Civil Code of the 

Philippines, and upon the recommendation of the Procuring Entity. Furthermore, in cases 

where the cost of the awarded contract is affected by any applicable new laws, ordinances, 

regulations, or other acts of the GOP, promulgated after the date of bid opening, a contract 

price adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

 

16.       Bid Currencies 

 
 

16.1.     All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS.   

However,   for   purposes   of   bid   evaluation,   bids   denominated   in   foreign currencies 

shall be converted to Philippine currency based on the exchange rate prevailing on the 

day of the Bid opening. 
 

16.2.     If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid 

evaluation and comparing the bid prices will convert the amounts in various currencies in 

which the bid price is expressed to Philippine Pesos at the exchange rate as published in 

the BSP reference rate bulletin on the day of the bid opening. 
 

16.3.     Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 
 

 

17.       Bid Validity 

 
 

17.1.     Bids shall remain valid for the period specified in the BDS which shall not exceed one 
hundred twenty (120) calendar days from the date of the opening of bids. 

 

17.2.     In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring 

Entity may request Bidders to extend the period of validity of their bids. The request and 

the responses shall be made in writing. The bid security described in ITB Clause 18 should 

also be extended corresponding to the extension of the bid validity period at the least. A 

Bidder may refuse the request without forfeiting its bid security, but his bid shall no longer 

be considered for further evaluation and award. A Bidder granting the request shall not be 

required or permitted to modify its bid. 
 

 

 

 

 

 

 

 

18.       Bid Security 
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18.1.     The bid security in the amount stated in the BDS shall be equal to the percentage of the 

ABC in accordance with the following schedule: 

 
 

 
Form of Bid Security 

 

Amount of Bid Security 
 

(Equal to Percentage of the ABC) 

 

(a)     Cash or cashier’s/manager’s check 

issued by a Universal or Commercial 

Bank. 

 
 

Two percent (2%) 

 

(b) Bank          draft/guarantee          or 

irrevocable letter of credit issued by a 

Universal or Commercial Bank: 

Provided, however, that it shall  be  

confirmed  or authenticated by a 

Universal or Commercial Bank, if 

issued by a foreign bank. 

 

 

(c)  Surety   bond   callable   upon demand 

issued by a surety or insurance 

company duly certified by the 

Insurance Commission as authorized 

to issue such security; and/or 

 
 
 
 

Five percent (5%) 

 

(d)    Any combination of the foregoing. 
 

Proportionate to share of form with 
respect to total amount of security 

 

(e)     Bid Securing Declaration 
 

No percentage required 

 
 

For biddings conducted by local government units, the Bidder may also submit bid securities 

in the form of cashier’s/manager’s check, bank draft/guarantee, or irrevocable letter of credit 

from other banks certified by the BSP as authorized to issue such financial statement. 
 

18.2.     The bid security should be valid for the period specified in the  BDS.   Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-

responsive. 
 

18.3.     No bid securities shall be returned to bidders after the opening of bids and before contract 

signing, except to those that failed or declared as post-disqualified, upon submission of a 

written waiver of their right to file a motion for reconsideration and/or protest.  Without 

prejudice on its forfeiture, Bid Securities shall be returned only after the bidder with the 

Lowest Calculated Responsive Bid has signed the contract and furnished the Performance 

Security, but in no case later than the expiration of the Bid Security validity period indicated 

in ITB Clause 18.2. 
 

18.4.     Upon  signing  and  execution  of  the contract,  pursuant  to  ITB  Clause  31,  and  the 

posting  of  the  performance  security,  pursuant  to  ITB  Clause  32,  the  successful Bidder’s 

Bid security will be discharged, but in no case later than the Bid security validity period as 

indicatedin ITB Clause 18.2.
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18.5.     The bid security may be forfeited: 
 

(a)       if a Bidder: 
 

(i)          withdraws its bid during the period of bid validity specified in ITB 

Clause 17; 
 

(ii)        does  not  accept  the  correction  of  errors  pursuant  to  ITB  Clause 

27.3(b); 
 

(iii)       fails to submit the requirements within the prescribed period, or a finding 
against their veracity, as stated in ITB Clause 28.2; 

 

(iv)       submission of eligibility requirements containing false information or 
falsified documents; 

 

(v)         submission   of   bids   that   contain   false   information   or   falsified 

documents,  or  the  concealment of such information  in  the  bids  in order 

to influence the outcome of eligibility screening or any other stage of the 

public bidding; 
 

(vi)       allowing  the use  of  one’s  name, or using  the  name of  another  for 
purposes of public bidding; 

 

(vii)      withdrawal  of  a  bid,  or  refusal  to  accept  an  award,  or  enter  into 

contract with the Government without justifiable cause, after the Bidder had 

been adjudged as having submitted the Lowest Calculated and Responsive 

Bid; 
 

(viii)     refusal or failure to post the required performance security within the 
prescribed time; 

 

(ix)       refusal to clarify or validate in writing its bid during post-qualification within 

a period of seven (7) calendar days from receipt of the request for 

clarification; 
 

(x)         any documented attempt by a bidder to unduly influence the outcome of the 
bidding in his favor; 

 

(xi)       failure of the potential joint venture partners to enter into the joint venture 
after the bid is declared successful; or 

 

(xii)      all  other  acts  that  tend  to  defeat  the  purpose  of  the  competitive bidding, 

such as habitually withdrawing from bidding, submitting late Bids or 

patently insufficient bid, for at least three (3) times within a year, except for 

valid reasons. 
 

(b)       if the successful Bidder: 
 

(i)          fails to sign the contract in accordance with ITB Clause 31; 
 

(ii)        fails to furnish performance security in accordance with ITB Clause 
32. 

 

19.       Format and Signing of Bids 
 

19.1.    Bidders shall submit their bids through their duly authorized representative using the  

appropriate  forms  provided  in  Section  IX-Bidding  Forms  on  or  before  the deadline 

specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which shall be 

submitted simultaneously. The first shall contain the technical component of the bid, 

including the eligibility requirements under ITB Clause 12.1, and the second shall contain 

the financial component of the bid. 
 

19.2.   Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their 

format, and no substitute form shall be accepted. All blank spaces shall be filled in with the 

information requested. 
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19.3.     The Bidder shall prepare an original of the first and second envelopes as described in ITB 

Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and second 

envelopes.   In the event of any discrepancy between the original and the copies, the original 

shall prevail. 
 

19.4.   The bid, except for unamended printed literature, shall be signed, and each and every page 

thereof shall be initialed, by the duly authorized representative/s of the Bidder. 
 

19.5.   Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed 

by the duly authorized representative/s of the Bidder. 
 

20.       Sealing and Marking of Bids 
 

20.1.   Bidders shall enclose their original eligibility and technical documents described in ITB 

Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT”, 

and the original of their financial component in another sealed envelope marked 

“ORIGINAL - FINANCIAL COMPONENT”, sealing them all in an outer envelope 

marked “ORIGINAL BID”. 
 

20.2.   Each copy of the first and second envelopes shall be similarly sealed duly marking the inner 

envelopes as “COPY NO. 1 - TECHNICAL COMPONENT” and “COPY NO.  1  – 

FINANCIAL COMPONENT” and the outer envelope as “COPY NO.  1 ”, respectively. 

These envelopes containing the original and the copies shall then be enclosed in one single 

envelope. 

  

 Each copy of the first and second envelopes shall be similarly sealed duly marking the inner 

envelopes as “COPY NO. 2 - TECHNICAL COMPONENT” and “COPY NO.  2 – 

FINANCIAL COMPONENT” and the outer envelope as “COPY NO.  2”, respectively. 

These envelopes containing the original and the copies shall then be enclosed in one single 

envelope. 

 
 

20.3.    The original and the number of copies of the Bid as indicated in the  BDS shall be typed 

or written in indelible ink and shall be signed by the bidder or its duly authorized 

representative/s. 
 

20.4.     All envelopes shall: 
 

(a)       contain the name of the contract to be bid in capital letters; 
 

(b)       bear the name and address of the Bidder in capital letters; 
 

(c)       be addressed to the Procuring Entity’s BAC identified in ITB Clause 10.1; 
 

(d)       bear  the  specific  identification  of  this  bidding  process  indicated  in  the 
Invitation to Bid; and 

 

(e)       bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening 

of bids, in accordance with ITB Clause 21. 
 

20.5.   If bids are not sealed and marked as required, the Procuring Entity will assume no 

responsibility for the misplacement or premature opening of the bid. 
 

 

D.         Submission and Opening of Bids 

 
 

21.       Deadline for Submission of Bids 
 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date and 

time indicated in the BDS. 
 

22.       Late Bids 
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Any bid submitted after the deadline for submission and receipt of bids prescribed by the Procuring  

Entity,  pursuant  to  ITB  Clause  21,  shall  be  declared  “Late”  and  shall  not  be accepted by the 

Procuring Entity. 

 
 

23.       Modification and Withdrawal of Bids 
 

23.1.  The Bidder may modify its bid after it has been submitted; provided that the modification is 

received by the Procuring Entity prior to the deadline prescribed for submission and receipt 

of bids. The Bidder shall not be allowed to retrieve its original bid, but shall be allowed to 

submit another bid equally sealed, properly identified, linked to its original bid marked as 

“TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and stamped 

“received” by the BAC. Bid modifications received after the applicable deadline shall not be 

considered and shall be returned to the Bidder unopened. 
 

23.2.   A Bidder may, through a letter of withdrawal, withdraw its bid after it has been submitted, 

for valid and justifiable reason; provided that the letter of withdrawal is received by the 

Procuring Entity prior to the deadline prescribed for submission and receipt of bids. 
 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned 

unopened to the Bidders.  A Bidder may also express its intention not to participate in the 

bidding through a letter which should reach and be stamped by the BAC before the deadline 

for submission and receipt of bids. A Bidder that withdraws its bid shall not be permitted to 

submit another bid, directly or indirectly, for the same contract. 
 

23.4.   No bid may be modified after the deadline for submission of bids. No bid may be withdrawn 

in the interval between the deadline for submission of bids and the expiration of the period 

of bid validity specified by the Bidder on the Financial Bid Form.   Withdrawal of a bid 

during this interval shall result in the forfeiture of the Bidder’s bid security, pursuant to 

ITB Clause 18.5, and the imposition of administrative, civil, and criminal sanctions as 

prescribed by RA 9184 and its IRR. 
 

 

24.       Opening and Preliminary Examination of Bids 

 
 

24.1.    The BAC shall open the first bid envelopes of Bidders in public   as specified in the BDS 

to determine each Bidder’s compliance with the documents prescribed in ITB Clause 12. 

For this purpose, the BAC shall check the submitted documents of each bidder against a 

checklist of required documents to ascertain if they are all present, using a non-discretionary 

“pass/fail” criterion. If a bidder submits the required document, it shall be rated “passed” for 

that particular requirement. In this regard, bids that fail to include any requirement or are 

incomplete or patently insufficient shall  be  considered  as  “failed”.  Otherwise,  the  BAC  

shall  rate  the  said  first  bid envelope as “passed”. 
 

24.2.   Unless otherwise specified in the BDS, immediately after determining compliance with 

the requirements in the first envelope, the BAC shall forthwith open the second bid envelope 

of each remaining eligible bidder whose first bid envelope was rated “passed”. The second 

envelope of each complying bidder shall be opened within the same  day. In case one or 

more of the requirements  in the second envelope  of a particular bid is missing, incomplete 

or patently insufficient, and/or if the submitted total bid price exceeds the ABC unless 

otherwise provided in ITB Clause 13.1(b), the BAC shall rate the bid concerned as “failed”. 

Only bids that are determined to contain all the bid requirements for both components shall 

be rated “passed” and shall immediately be considered for evaluation and comparison. 
 

24.3.     Letters of withdrawal shall be read out and recorded during bid opening, and the envelope  

containing  the  corresponding  withdrawn  bid  shall  be  returned  to  the Bidder unopened. 

If the withdrawing Bidder’s representative is in attendance, the original bid and all copies 

thereof shall be returned to the representative during the bid opening. If the representative is 

not in attendance, the Bid shall be returned unopened by registered mail. The Bidder may 
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withdraw its bid prior to the deadline for the submission and receipt of bids, provided that 

the corresponding letter of withdrawal contains a valid authorization requesting for such 

withdrawal, subject to appropriate administrative sanctions. 
 

24.4.   If a Bidder has previously secured a certification from the Procuring Entity to the effect 

that it has previously submitted the above-enumerated Class “A” Documents, the said 

certification may be submitted in lieu of the requirements enumerated in ITB Clause 

12.1(a), items (i) to (vi). 
 

24.5.   In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A” 

Documents enumerated in ITB Clause 12.1(a) may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign Bidder concerned. 
 

24.6.    Each  partner  of  a  joint  venture  agreement  shall  likewise  submit  the  documents required 

in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents required under ITB 

Clauses 12.1(a)(iii) to 12.1(a)(vii) by any of the joint venture partners constitute compliance. 

 

E.         Evaluation and Comparison of Bids 
 

 

25.       Process to be Confidential 

 
 

25.1.     Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, 

are prohibited from making or accepting any kind of communication with any bidder  

regarding  the  evaluation  of  their  bids  until  the  issuance  of  the  Notice  of Award, unless 

n the case of ITB Clause 26. 
 

25.2.     Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s decision 

in respect of Bid evaluation, Bid comparison or contract award will result in the rejection of 

the Bidder’s Bid. 
 

 

26.       Clarification of Bids 

 
 

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity 

may ask in writing any Bidder for a clarification of its bid.  All responses to requests for 

clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid and 

that is not in response to a request by the Procuring Entity shall not be considered 
 

 

27.       Detailed Evaluation and Comparison of Bids 

 
 

27.1.     The Procuring Entity will undertake the detailed evaluation and comparison of Bids which 

have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, 

in order to determine the Lowest Calculated Bid. 
 

27.2.     In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity shall undertake 

the following: 
 

(a)       The detailed evaluation of the financial component of the bids, to establish the 

correct calculated prices of the bids; and 
 

(b)       The ranking of the total bid prices as so calculated from the lowest to highest. 
The bid with the lowest price shall be identified as the Lowest Calculated Bid. 

 

27.3.     The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids 

rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the 

following in the evaluation of bids: 
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(a) Completeness of the bid. Unless the ITB specifically allows partial bids, bids not 

addressing or providing all of the required items in the Schedule of Requirements 

including, where applicable, bill of quantities, shall be considered  non-responsive  and,  

thus,  automatically  disqualified.  In  this regard, where a required item is provided, but 

no price is indicated, the same shall be considered as non-responsive, but specifying a 

"0" (zero) for the said item would mean that it is being offered for free to the Procuring 

Entity; and 

(b) Arithmetical corrections. Consider computational errors and omissions to enable proper 

comparison of all eligible bids.   It may also consider bid modifications  if  expressly  

allowed  in  the  BDS.    Any adjustment shall be calculated in monetary terms to 

determine the calculated prices. 

27.4.   Based  on  the  detailed  evaluation  of  bids,  those  that  comply  with  the  above- mentioned 

requirements shall be ranked in the ascending order of their total calculated bid prices, as 

evaluated and corrected for computational errors, discounts and other modifications, to 

identify the Lowest Calculated Bid.  Total calculated bid prices, as evaluated  and corrected 

for computational  errors, discounts  and  other modifications, which exceed the ABC shall 

not be considered, unless otherwise indicated in the BDS. 
 

27.5.     The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted in the 

Financial Bid Form 

27.6.     Bids shall be evaluated on an equal footing to ensure fair competition.   For this purpose, 

all bidders shall be required to include in their bids the cost of all taxes, such as, but not 

limited to, value added tax (VAT), income tax, local taxes, and other fiscal levies and duties 

which shall be itemized in the bid form and reflected in the detailed es t im a tes .  Such  bids,  

including  said  taxes,  shall  be  the  basis  for  bid evaluation and comparison. 
 

 

28.       Post Qualification 

 
 

28.1.     The Procuring Entity shall determine to its satisfaction whether the Bidder that is evaluated 

as having submitted the Lowest Calculated Bid (LCB) complies with and is responsive to all 

the requirements and conditions specified in ITB Clauses 5, 12, and 
13. 

 

28.2.     Within a non-extendible period of three (3) calendar days from receipt by the Bidder of the 

notice from the BAC that it submitted the LCB, the Bidder shall submit the following 

documentary requirements: 
 

(a)       Certificate of PhilGEPS Registration; and 
 

(b)       Other appropriate licenses and permits required by law and stated in the 
BDS. 

 

Failure of the Bidder declared as LCB to duly submit the requirements under this Clause or 

a finding against the veracity of such shall be ground for forfeiture of the bid security and 

disqualification of the Bidder for award. 
 

28.3.     The determination shall be based upon an examination of the documentary evidence of the 

Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other 

information as the Procuring Entity deems necessary and appropriate, using a non-

discretionary “pass/fail” criterion. 
 

28.4.     If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria 

for post-qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid, 

and recommend to the Head of the Procuring Entity the award of contract  to  the  said  

Bidder  at  its  submitted  price  or  its  calculated  bid  price, whichever is lower, subject to 

ITB Clause 30.3. 
 

28.5.     A negative determination shall result in rejection of the Bidder’s Bid, in which event the  

Procuring  Entity  shall  proceed  to  the  next  Lowest  Calculated  Bid  to  make  a similar 
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determination of that Bidder’s capabilities to perform satisfactorily. If the second Bidder, 

however, fails the post qualification, the procedure for post qualification shall be repeated 

for the Bidder with the next Lowest Calculated Bid, and so on until the Lowest Calculated 

and Responsive Bid is determined for contract award. 
 

28.6.     Within a period not exceeding seven (7) calendar days from the date of receipt of the 

recommendation of the BAC, the Head of the Procuring Entity shall approve or disapprove 

the said recommendation. In the case of government owned and government-owned and/or 

-controlled corporations (GOCCs) and government financial institutions (GFIs), the period 

provided herein shall be fifteen (15) calendar days. 
 

29.       Reservation Clause 

 
 

29.1.     Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the procurement 

process if it has reasonable grounds to believe that a misrepresentation has been made by 

the said bidder, or that there has been a change in the Bidder’s capability to undertake the 

project from the time it submitted its eligibility requirements.    Should such review 

uncover any misrepresentation made in the eligibility and bidding requirements, 

statements or documents, or any changes in the situation of the Bidder which will affect its 

capability to undertake the project so that it fails the preset eligibility or bid evaluation 

criteria, the Procuring Entity shall consider the said Bidder as ineligible and shall disqualify 

it from submitting a bid or from obtaining an award or contract. 
 

29.2.     Based on the following grounds, the Procuring Entity reserves the right to reject any and all 

Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award 

the contract, without thereby incurring any liability, and make no assurance that a contract 

shall be entered into as a result of the bidding: 
 

(a)       if  there  is  prima  facie  evidence  of  collusion  between  appropriate  public officers 

or employees of the Procuring Entity, or between the BAC and any of the bidders, 

or if the collusion is between or among the bidders themselves, or  between a  

bidder and  a  third party, including  any  act  which  restricts, suppresses or nullifies 

or tends to restrict, suppress or nullify competition; 
 

(b) if  the  Procuring  Entity’s  BAC  is  found  to  have  failed  in    following  the 

prescribed bidding procedures; or 
 

(c)       for any justifiable and reasonable ground where the award of the contract will 

not redound to the benefit of the Government as follows: 
 

(i)          If the physical and economic conditions have significantly changed so as 

to render the project no longer economically, financially or technically 

feasible as determined by the head of the procuring entity; 
 

(ii)        If the project is no longer necessary as determined by the head of the 
procuring entity; and 

 

(iii)      If the source of funds for the project has been withheld or reduced through 
no fault of the Procuring Entity. 

 

29.3.     In addition, the Procuring Entity may likewise declare a failure of bidding when: 
 

(a)       No bids are received; 
 

(b)       All prospective bidders are declared ineligible; 
 

(c)       All bids fail to comply with all the bid requirements or fail post-qualification; 
or 

 

(d) The  bidder  with  the  Lowest  Calculated  Responsive  Bid  refuses,  without 
justifiable cause to accept the award of contract, and no award is made. 
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F.          Award of Contract 

 
 

30.       Contract Award 
 

30.1.     Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder whose 

Bid has been determined to be the Lowest Calculated and Responsive Bid (LCRB). 
 

30.2.     Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify the 

successful Bidder in writing that its Bid has been accepted, through a Notice of Award 

received personally or sent by registered mail or electronically, receipt of which must be 

confirmed in writing within two (2) days by the LCRB and submitted personally or sent by 

registered mail or electronically to the Procuring Entity. 
 

30.3.     Notwithstanding the issuance of the Notice of Award, award of contract shall be subject 
to the following conditions: 

(a)       Submission of the following documents within the prescribed period from receipt 

by the  Bidder of the notice that it has the Lowest Calculated and Responsive 

Bid: 
 

(i)          Valid JVA, if applicable, within ten (10) calendar days; 
 

(ii)        Valid  PCAB  license  and  registration  for  the  type  and  cost  of  the 

contract  to  be  bid  for  foreign  bidders,  within  thirty  (30)  calendar days, 

if allowed under a Treaty or International or Executive Agreement 

mentioned in ITB Clause 12.1(a)(v); 
 

(b)       Posting of the performance security in accordance with ITB Clause 32; 
 

(c)       Signing of the contract as provided in ITB Clause 31; and 
 

(d)       Approval by higher authority, if required. 
 

 

31.       Signing of the Contract 

 
 

31.1.     At the same time as the Procuring Entity notifies the successful Bidder that its Bid has been  

accepted,  the  Procuring  Entity  shall  send  the  Contract  Form  to  the  Bidder, which 

Contract has been provided in the Bidding Documents, incorporating therein all agreements 

between the parties. 
 

31.2.     Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder 

shall post the required performance security, sign and date the contract and return it to the 

Procuring Entity. 
 

31.3.     The Procuring Entity shall enter into contract with the successful Bidder within the same ten 

(10) calendar day period provided that all the documentary requirements are complied with. 
 

31.4.     The following documents shall form part of the contract: 
 

(a)       Contract Agreement; 
 

(b)       Bidding Documents; 
 

(c)       Winning bidder’s bid, including the Technical and Financial Proposals, and all other 

documents/statements submitted; 
 

(d)       Performance Security; 
 

(e)       Credit line in accordance with ITB Clause 0, if applicable; 
 

(f)        Notice of Award of Contract; and 
 

(g) Other  contract  documents  that  may  be  required  by  existing  laws  and/or 

specified in the BDS. 
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32.       Performance Security 
 

32.1.     To guarantee the faithful performance by the winning Bidder of its obligations under the 

contract, it shall post a performance security within a maximum period of ten (10) 

calendar days from the receipt of the Notice of Award from the Procuring Entity and in no 

case later than the signing of the contract 

 

32.2.  The performance security shall be denominated in Philippine Pesos and posted in favor  of  

the  Procuring  Entity  in  an  amount  equal  to  the  percentage  of  the  total contract price 

as stated in the BDS in accordance with the following schedule: 
 
 
 
 
 
 
 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

32.3.     Failure of the successful Bidder to comply with the above-mentioned requirement shall 

constitute sufficient ground for the annulment of the award and forfeiture of the bid security, 

in which event the Procuring Entity shall initiate and complete the post qualification of the 

second Lowest Calculated Bid. The procedure shall be repeated until the Lowest Calculated 

and Responsive Bid is identified and selected for contract award. However, if no Bidder 

passed post-qualification, the BAC shall declare the bidding a failure and conduct a re-

bidding with re-advertisement. 
 

 

33.       Notice to Proceed 

 
 

33.1.     Within three (3) calendar days from the date of approval of the Contract by the appropriate 

government approving authority, the Procuring Entity shall issue its Notice to Proceed to the 

Bidder. 
 

33.2.     The  contract  effectivity  date  shall  be  provided  in  the  Notice  to  Proceed  by  the 

Procuring Entity, which date shall not be later than seven (7) calendar days from the issuance 

of the Notice to Proceed. 
 

 

34.       Protest Mechanism 

Form of Performance Security 

 

Amount of Performance Security 

(Equal to Percentage of the Total Price) 

(a) Cash   or   cashier’s/manager’s check 

issued by a Universal or Commercial Bank. 

 

 

Ten percent (10%) 
(b) Bank       draft/guarantee       or 

irrevocable letter of credit issued by a 

Universal or Commercial Bank: Provided, 

however, that it shall be confirmed or 

authenticated by a Universal or Commercial 

Bank, if issued by a foreign bank. 

(c) Surety   bond   callable   upon demand 

issued by a surety or insurance  company  

duly certified by the Insurance Commission 

as authorized to issue such security; and/or 

 

Thirty percent (30%) 

 

(d)  Any       combination       of       the 

foregoing. 

 

Proportionate to share of form with 

respect to total amount of security 
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Decision of the Procuring Entity at any stage of the procurement process may be questioned in  

accordance  with  Section  55  of  the  Revised  Implementing  Rules  and  Regulations  of Republic 

Act 9184. 
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SECTION III 

BID DATA SHEET 
 

 
ITB 

Clause 

 

1.1 The PROCURING ENTITY is The Mindoro State University 

 
The n a m e  o f  t h e  C o n t r a c t  i s  Repair and Maintenance of Covered Pathway at Gate 2 
near Grandstand at MinSU Calapan City Campus 
 

The identification number of the Contract is MinSU-ITB 2024-006 

2 The Funding Source is: 
 
The Government of the Philippines (GOP) through MDs FY 2023 in the amount of   One Million 

and Forty-eight Pesos (Php1,048,000.00)  

 
The n a m e  o f  t h e  C o n t r a c t  Repair and Maintenance of Covered Pathway at Gate 2 
near Grandstand at MinSU Calapan City Campus 

 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4 (b) For this purpose, similar contracts shall refer to contracts which have the same major categories of 

work. 

 

 
8.1  Subcontracting is not allowed. 

8.2 Not applicable 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 

March 20, 2024 at 1:00 PM 
 
BAC Office 

Second Floor, Administration Building 

Mindoro State University 

Main Campus, Alcate, Victoria, Or. Mindoro 

10.1 The Procuring Entity’s address is: 

Mindoro State University 

Main Campus, Alcate, Victoria, Or. Mindoro 

Dr. Christian Anthony C. Agutaya 

Officer-in-Charge 

Office of the University President 

Tel. No. +63 977 8467 228 

Email Address:  universitypresident@minsu.edu.ph 

10.4 No further instructions. 
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12.1 The first envelope shall contain the eligibility and technical documents stated in the ITB Clause. 
 
In addition to the eligibility an technical documents stated in the ITB Clause, bidders should 

submit tax returns filed through Electronic Filing and Payment System (EFPS) 

12.1(a)(i) No other acceptable proof of registration is recognized. 

12.1(a)(iv) No further instructions. 

12.1(b)(ii) Project Requirements shall include the following: 

1.   Construction Schedule and S-Curve 

2.   PERT/CPM 

3.   Construction Method, through a narrative description of how the 

Contractor will undertake the works under the contract. 

4.   Contractor’s Certification of Key Personnel for the Contract with key personnel’s 

affidavits of commitment to work on the contract 

5.   Manpower Schedule, weekly or monthly, for skilled or non-skilled workers, including 

the Project Manager, Project Engineers, Material Engineers, and Foreman (Use 

Bidding Form No. 6d) 

6.  Equipment U t i l i z a t i o n  S c h e d u l e ,  weekly  or  monthly  for  the minimum    

requirement  required  for  the  contract  (Use  Bidding 

Form No. 8c) 

7. Construction Safety and Health Program of the Contractor specific to the contract to 

be bid, in accordance with DOLE Order No. 13. 

8.   Affidavit  of  Compliance  to  Specifications  of  Finishes  and Materials and Scope 

of Works 

13.1 Detailed estimates, including a summary sheet indicating unit prices of the construction 

materials, labor rates and equipment rental, and the direct and indirect costs used, in coming 

up with the bid, including 12% VAT applied to all items. 

13.1(b)  

The ABC is One Million Pesos (Php 1,000,000.00)  

Any bid with a financial component exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 Bid Prices shall be fixed.  Adjustable price proposals shall be treated as non-responsive and 

shall be rejected. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

17.1 Bids will be valid until One Hundred Twentty (120) calendar days after bid opening. 
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18.1 The bid security shall be in the following amount: 
 

1.   2% of the ABC, if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 
 

2.   5% of the ABC  if bid security is in Surety Bond; or 
 

3.   Any combination of the foregoing proportionate to the share of form with respect to 

total amount of security. 
 

4.   Bid-Securing Declaration (Use Bidding Form No. 4b) 

18.2 The b id  secu r i ty  sh a l l  b e  v a l id  u n t i l  O n e  Hundred Twenty (120) calendar days after 

bid opening. 

20.3 Each Bidder shall submit One (1) original and Two (2) copies of the first and second 

components of its bid. 

21 The address for submission of bids is 
 
BAC Office 

2nd Floor, Administration Building, MinSU Main Campus  

Alcate, Victoria, Oriental Mindoro 
 
The deadline for submission of bids is April 2, 2024; 5:00 PM. 

24.1 The place of bid opening is  
 
Audio Visual Room (AVR) 

MinSU Main Campus 

Alcate, Victoria, Oriental Mindoro 
 
The deadline for the opening of bids is April 3, 2024; 1:00 PM. 

24.2 No further instructions. 

27.3(b) 
 

Bid modification is not allowed. 

27.4 No further instructions. 

28.2(b) 
 
No further instruction. 

31.4(g) Contract documents relevant to the Project: 
 

1.   Resolution of the BAC 
 

2.   Contractors Bid Estimate by Work Items and Cost Component 
 

3.   Scope of Works / Specifications and Finishes of Materials 
 

4.   PERT-CPM / Construction Schedule and S-Curve 

 5.   Performance Bond 
 

6.   Approved Agency Estimate by Work Item and Cost Component 
 

7.   Certificate of Availability of Funds 



 

27 
 

32.2 The performance security shall be in the following amount: 

 

1.   10% of the Total Contract Price , if performance security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; 
 

2.  30% of the Total Contract Price if performance security is in Surety 

Bond; or 
 

3.  Any combination of the foregoing proportionate to the share of form with respect to total 

amount of security. 



 

 
 

 

1.         Definitions 

 
 

For purposes of this Clause, boldface type is used to identify defined terms. 

 
 

1.1.    The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC Clause 21. 

 

1.2.      Bill  of  Quantities  refers  to  a  list  of  the  specific  items  of  the  Work  and  their 
corresponding unit prices, lump sums, and/or provisional sums. 

 

1.3.       The  Completion  Date  is  the  date  of  completion  of  the  Works  as  certified  by  the 
Procuring Entity’s Representative, in accordance with GCC Clause 49. 

 

1.4.     The Contract is the contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. 

 
1.5 The Contract Effectivity Date is the date of signing of the contract. However, the 

contractor shall commence execution of the Works on the Start Date define in GCC Clause 
1.28 

 

1.6.     The Contract Price is the price stated in the Notice of Award and thereafter to be paid 

by the Procuring Entity to the Contractor for the execution of the Works in accordance with 

this Contract. 
 

1.7.       Contract Time Extension is the allowable period for the Contractor to complete the 
Works in addition to the original Completion Date stated in this Contract. 

 

1.8.     The  Contractor  is  the  juridical  entity  whose  proposal  has  been  accepted  by  the 
Procuring Entity and to whom the Contract to execute the Work was awarded. 

 

1.9.       The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the 

Procuring Entity in response to the Bidding Documents. 
 

1.10.      Days are calendar days; months are calendar months. 
 

1.11.    Dayworks  are  varied  work  inputs  subject  to  payment  on  a  time  basis  for  the 

Contractor’s employees and Equipment, in addition to payments for associated Materials and 

Plant. 
 

1.12.     A Defect is any part of the Works not completed in accordance with the Contract. 
 

1.13.     The  Defects   Liability  Certificate  is   the   certificate   issued   by   Procuring   Entity’s 

Representative upon correction of defects by the Contractor. 
 

1.14.   The Defects Liability Period is the one year period between contract completion and final 

acceptance within which the Contractor assumes the responsibility to undertake the repair 

of any damage to the Works at his own expense. 
 

1.15.  Drawings are graphical presentations of the Works. They include all supplementary 

details, shop drawings, calculations, and other information provided or approved for the 

execution of this Contract. 
 

1.16.   Equipment refers to all facilities, supplies, appliances, materials or things required for the 

execution and completion of the Work provided by the Contractor and which shall not 

form or are not intended to form part of the Permanent Works. 
 



 

1 
 

 

1.17.   The  Intended  Completion  Date  refers  to  the  date  specified  in  the   SCC  when  the 

Contractor is expected to have completed the Works.   The Intended Completion Date 

may be revised only by the Procuring Entity’s Representative by issuing an extension of time 

or an acceleration order. 
 

1.18.  Materials   are   all   supplies,   including   consumables,   used   by   the   Contractor   for 
incorporation in the Works. 

 

1.19.    The  Notice  to  Proceed  is  a  written  notice  issued  by  the  Procuring  Entity  or  the 

Procuring Entity’s Representative to the Contractor requiring the  latter to  begin the 

commencement of the work not later than a specified or determinable date. 
 

1.20.   Permanent Works all permanent structures and all other project features and facilities required 

to be constructed and completed in accordance with this Contract which shall be delivered 

to the Procuring Entity and which shall remain at the Site after the removal of all Temporary 

Works. 
 

1.21.  Plant refers to the machinery, apparatus, and the like intended to form an integral part of 

the Permanent Works. 
 

1.22.   The Procuring Entity is the party who employs the Contractor to carry out the Works stated 

in the SCC. 
 

1.23.    The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his 

duly  authorized  representative,  identified  in  the  SCC,  who  shall  be  responsible  for 

supervising the execution of the Works and administering this Contract. 
 

1.24.   The Site is the place provided by the Procuring Entity where the Works shall be executed and 
any other place or places which may be designated in the  SCC, or notified to the 
Contractor by the Procuring Entity’s Representative as forming part of the Site. 

 

1.25.   Site Investigation Reports are those that were included in the Bidding Documents and are 

factual and interpretative reports about the surface and subsurface conditions at the Site. 
 

1.26.   Slippage is a delay in work execution occurring when actual accomplishment falls below the 

target as measured by the difference between the scheduled and actual accomplishment of the 

Work by the Contractor as established from the work schedule. This is actually described as 

a percentage of the whole Works. 
 

1.27.   Specifications means the description of Works to be done and the qualities of materials to be 

used, the equipment to be installed and the mode of construction. 
 

1.28.   The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 

commence execution of the Works.  It does not necessarily coincide with any of the Site 

Possession Dates. 
 

1.29.    A Subcontractor is any person or organization to whom a part of the Works has been 
subcontracted  by  the  Contractor,  as  allowed  by  the  Procuring  Entity,  but  not  any 
assignee of such person. 

 

1.30.     Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the 

Contractor that are needed for construction or installation of the Permanent Works. 
 

1.31.   Work(s) refer to the Permanent Works and Temporary Works to be executed by the 

Contractor in accordance with this Contract, including (i) the furnishing of all labor, 

materials, equipment and others incidental, necessary or convenient to the complete execution 

of the Works; (ii) the passing of any tests before acceptance by the Procuring Entity’s 

Representative; (iii) and the carrying out of all duties and obligations of the Contractor 

imposed by this Contract as described in the SCC. 
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2.         Interpretation 
 

2.1.     In interpreting the Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around.  Headings have no significance.  Words have their 

normal meaning under the language of this Contract unless specifically defined. The 

Procuring Entity’s Representative will provide instructions clarifying queries about the 

Conditions of Contract. 
 

2.2.     If sectional completion is specified in the  SCC, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of 

the Works (other than references to the Completion Date and Intended Completion Date for 

the whole of the Works). 

 

2.3 The documents forming this Contract shall be interpreted in the following order of priority: 

 

a.) Contract Agreement; 

b.) Bid Data Sheet; 

c.) Instruction to Bidders; 

d.) Addenda to the Bidding Documents; 

e.) Special Conditions of Contract; 

f.) General Conditions of Contract; 

g.) Specifications; 

h.) Bill of Quantities; and 

i.) Drawings 
 

 

3.         Governing Language and Law 
 

3.1.      This Contract has been executed in the English language, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this Contract.  

All correspondence and other documents pertaining to this Contract which are exchanged by 

the parties shall be written in English. 
 

3.2.       This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 
 

 

4.         Communications 
 

Communications between parties that are referred to in the Conditions shall be effective only 

when in writing. A notice shall be effective only when it is received by the concerned party. 
 

 

5.         Possession of Site 
 

5.1.     On  the  date  specified  in  the  SCC,  the  Procuring  Entity  shall  grant  the  Contractor 

possession of so much of the Site as may be required to enable it to proceed with the execution 

of the Works. If the Contractor suffers delay or incurs cost from failure on the part of the 

Procuring Entity to give possession in accordance with the terms of this clause, the 

Procuring Entity’s Representative shall give the Contractor a Contract Time Extension and 

certify such sum as fair to cover the cost incurred, which sum shall be paid by Procuring 

Entity. 

5.2.      If possession of a portion is not given by the date stated in the  SCC Clause 5.1, the 

Procuring Entity will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contact time to address such delay shall be in accordance with GCC 

Clause 47. 
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5.3.     The Contractor shall bear all costs and charges for special or temporary right-of-way required 

by it in connection with access to the Site. The Contractor shall also provide at his own cost 

any additional facilities outside the Site required by it for purposes of the Works. 
 

5.4.    The  Contractor  shall  allow  the  Procuring  Entity’s  Representative  and  any  person authorized 

by the Procuring Entity’s Representative access to the Site and to any place where work in 

connection with this Contract is being carried out or is intended to be carried out. 
 

 

6.         The Contractor’s Obligations 
 

6.1.       The Contractor shall carry out the Works properly and in accordance with this Contract. The 

Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, 

which may be required. All Materials and Plant on Site shall be deemed to be the property of 

the Procuring Entity. 
 

6.2.     The Contractor shall commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Program of Work submitted by the Contractor, as updated 

with the approval of the Procuring Entity’s Representative, and complete them by the 

Intended Completion Date. 

 

6.3.       The Contractor shall be responsible for the safety of all activities on the Site. 
 

6.4.    The Contractor shall carry out all instructions of the Procuring Entity’s Representative that 

comply with the applicable laws where the Site is located. 
 

6.5.     The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as 

referred to in the  SCC, to carry out the supervision of the Works. The Procuring Entity will 

approve any proposed replacement of key personnel only if their relevant qualifications and 

abilities are equal to or better than those of the personnel listed in the Schedule. 
 

6.6.     If the Procuring Entity’s Representative asks the Contractor to remove a member of the 

Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the 

person leaves the Site within seven (7) days and has no further connection with the 

Work in this Contract. 
 

6.7.      During Contract implementation, the Contractor and his subcontractors shall abide at all 

times by all labor laws, including child labor related enactments, and other relevant 

rules. 
 

6.8.    The Contractor shall submit to the Procuring Entity for consent the name and particulars of 
the person authorized to receive instructions on behalf of the Contractor. 

 

6.9.    The  Contractor  shall  cooperate  and  share  the  Site  with  other  contractors,  public authorities, 

utilities, and the Procuring Entity between the dates given in the schedule of other contractors 

particularly when they shall require access to the Site.  The Contractor shall also provide 

facilities and services for them during this period.   The Procuring Entity may modify 

the schedule of other contractors, and shall notify the Contractor of any such modification 

thereto. 
 

6.10.  Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall 

notify the Procuring Entity’s Representative of such discoveries and carry out the Procuring 

Entity’s Representative’s instructions in dealing with them. 

 

7.         Performance Security 
 

7.1.   Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity 

but in no case later than the signing of the contract by both parties, the Contractor shall furnish 

the performance security in any the forms prescribed in ITB Clause 32.2. 
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7.2.     The performance security posted in favor of the Procuring Entity shall be forfeited in the 

event it is established that the Contractor is in default in any of its obligations under the 

Contract. 

 

7.3.       The performance security shall remain valid until issuance by the Procuring Entity of the 

Certificate of Final Acceptance. 
 

7.4.     The performance security may be released by the Procuring Entity and returned to the 

Contractor  after  the  issuance  of  the  Certificate  of  Final  Acceptance  subject  to  the 

following conditions: 
 

(a)         There are no pending claims against the Contractor or the surety company filed by 
the Procuring Entity; 

 

(b)        The Contractor has no pending claims for labor and materials filed against it; and 
 

(c)         Other terms specified in the SCC. 

 

7.5.     The Contractor shall post an additional performance security following the amount and form 

specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) 

over the original value of the contract as a result of amendments to order or change orders, 

extra work orders and supplemental agreements, as the case may be. The Contractor shall 

cause the extension of the validity of the performance security to cover approved contract 

time extensions. 
 

7.6.     In case of a reduction in the contract value or for partially completed Works under the contract 

which are usable and accepted by the Procuring Entity the use of which, in the judgment  of  

the  implementing  agency  or  the  Procuring  Entity,  will  not  affect  the structural integrity 

of the entire project, the Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten percent (10%) and 

that the aggregate of such reductions is not more than fifty percent (50%) of the original 

performance security. 
 

7.7.     Unless otherwise indicated in the  SCC, the Contractor, by entering into the Contract with 

the Procuring Entity, acknowledges the right of the Procuring Entity to institute action 

pursuant to  Act 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or equipment 

for the performance of this Contract. 
 

 

1. Subcontracting 

 
 

8.1.     Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than 
the percentage specified in ITB Clause 8.1. 

 

8.2.      Subcontracting  of  any  portion  of  the  Works  does  not  relieve  the  Contractor  of  any 

liability or obligation under this Contract.   The Contractor will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants or workmen as fully 

as if these were the Contractor’s own acts, defaults, or negligence, or those of its agents, 

servants or workmen. 
 

8.3.     If subcontracting is allowed. The contractor may identify its subcontractor during contract 

implementation stage. Subcontractors disclosed and identified during the bidding may be 

changed during the implementation of this Contract. In either case, subcontractors must 

submit the documentary requirements under ITB Clause 12 and comply with the eligibility 

criteria specified in the BDS. In the event that any subcontractor is found by any Procuring 

Entity to be eligible, the subcontracting of such portion of the Works shall be disallowed.  
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9.         Liquidated Damages 
 

9.1.     The Contractor shall pay liquidated damages to the Procuring Entity f o r  each day that the 

Completion Date is later than the Intended Completion Date.   The applicable liquidated 

damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for 

every day of delay.   The total amount of liquidated damages shall not exceed  ten percent 

(10%) of the amount of the contract.  The Procuring Entity may deduct liquidated damages 

from payments due to the Contractor.   Payment of liquidated damages shall not affect the 

Contractor. Once the cumulative amount of liquidated damages reaches ten percent (10%) of 

the amount of this Contract, the Procuring Entity shall rescind this Contract, without prejudice 

to other courses of action and remedies available under the circumstances. 
 

9.2.     If the Intended Completion Date is extended after liquidated damages have been paid, the  

Engineer  of  the  Procuring  Entity  shall  correct  any  overpayment  of  liquidated damages 

by the Contractor by adjusting the next payment certificate.    
 

 

10.       Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the 
SCC supplemented by any information obtained by the Contractor. 

 

 

11.       The Procuring Entity, Licenses and Permits 
 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, 

licenses or approvals, which are required for the Works. 
 

 

12.       Contractor’s Risk and Warranty Security 
 

12.1.    The  Contractor shall  assume full  responsibility for  the  Works  from  the  time  project 

construction commenced up to final acceptance by the Procuring Entity and shall be held 

responsible for any damage or destruction of the Works except those occasioned by force 

majeure. The Contractor shall be fully responsible for the safety, protection, security, and 

convenience of his personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work. 
 

12.2.   The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.   During this period, the Contractor 

shall undertake the repair works, at his own expense, of any damage to the Works on account 

of the use of materials of inferior quality within ninety (90) days from the time the Head of 

the Procuring Entity has issued an order to undertake repair.   In case of failure or refusal 

to comply with this mandate, the Procuring Entity shall undertake such repair works and shall 

be entitled to full reimbursement of expenses incurred therein upon demand. 

12.3.   Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its 

property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from 

participating in any public bidding. All payables of the GOP in his favor shall be offset 

to recover the costs. 
 

12.4.   After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 

responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in one or more key 

structural elements of the project which may lead to structural    failure       of        the 

completed elements or structure, or “Structural Failures”, i.e., where one or more key 

structural elements in an infrastructure facility fails or collapses, thereby rendering the facility 

or part thereof incapable of withstanding the design loads, and/or endangering the safety of 

the users or the general public: 
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(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to 

improper construction, use of inferior quality/substandard materials, and any violation of 

the contract plans and specifications, the contractor shall be held liable; 

 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate 

design and specifications as well as construction supervision, then the consultant who 

prepared the design or undertook construction supervision for the project shall be held 

liable; 

 

(c)  Procuring Entity’s Representatives/Project Manager/Construction Managers and 

Supervisors – The project owner’s representative(s), project manager, construction 

manager, and supervisor(s) shall be held liable in cases where the Structural 

Defects/Failures are due to his/their willful intervention in altering the designs and 

other specifications; negligence or omission in not approving or acting on proposed 

changes to noted defects or deficiencies in the design and/or specifications; and the use 

of substandard construction materials in the project; 

 

(d) Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures 

are caused by work undertaken by them such as leaking pipes, diggings or excavations, 

underground cables and electrical wires, underground tunnel, mining shaft and the like, 

in which case the applicable warranty to such structure should be levied to third parties 

for their construction or restoration works. 

 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end 

user of the constructed facility and/or non–compliance by a user with the technical 

design limits and/or intended purpose of the same, then the user concerned shall be held 

liable. 
 

12.5.  The warranty against Structural Defects/Failures, except those occasioned on force majeure, 

shall cover the period specified in the  SCC reckoned from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity. 
 

12.6.    The Contractor shall be required to put up a warranty security in the form of cash, bank 

guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the 

following schedule: 
 

 
 

Form of Warranty 

 
Minimum Amount in 

Percentage (%) of 

Total Contract Price 
 
(a)   Cash   or   letter   of   credit   issued   by 

Universal  or  Commercial  bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a foreign 

bank 

 
 
 

 

Five Percent (5%) 

 
(b)  Bank guarantee confirmed by Universal 

or  Commercial  bank:  provided, 

however, that the letter of credit shall 

be confirmed or authenticated by a 

Universal or Commercial bank, if 

issued by a foreign bank 

 
 
 
 

Ten Percent (10%) 
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(c)   Surety   bond   callable   upon   demand 

issued by GSIS or any surety or 

insurance  company  duly  certified  by 

the Insurance Commission 

 
 
 

Thirty Percent (30%) 

 

12.7.   The warranty security shall be stated in Philippine Pesos and shall remain effective for one 

year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, 

and returned only after the lapse of said one year period. 
 

12.8.   In case of structural defects/failure occurring during the applicable warranty period provided 

in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or 

reconstruction works and shall be entitled to full reimbursement by the parties found to be 

liable for expenses incurred therein upon demand, without prejudice to  the  filing of  

appropriate administrative, civil, and/or criminal charges against the responsible persons 

as well as the forfeiture of the warranty security posted in favor of the Procuring Entity. 
 

 

13.       Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the  SCC, the Contractor’s liability under this 

Contract shall be as provided by the laws of the Republic of the Philippines. 
 

 

14.       Procuring Entity’s Risk 
 

14.1.     From  the  Start  Date  until  the  Certificate  of  Final  Acceptance  has  been  issued,  the 

following are risks of the Procuring Entity: 
 

(a)         The risk of personal injury, death, or loss of or damage to property (excluding the 

Works, Plant, Materials, and Equipment), which are due to: 
 

(i)    any type of use or occupation of the Site authorized by the Procuring 

Entity after the official acceptance of the works; or 
 

(ii)      negligence, breach of statutory duty, or interference with any legal right by 

the Procuring Entity or by any person employed by or contracted to him 

except the Contractor. 

(b)      The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or 

due to war or radioactive contamination directly affecting the country where the 

Works are to be executed. 
 

 

15.       Insurance 
 

15.1.   The Contractor shall, under his name and at his own expense, obtain and maintain, for the 
duration of this Contract, the following insurance coverage: 

 

(a)         Contractor’s All Risk Insurance; 
 

(b)        Transportation to the project Site of Equipment, Machinery, and Supplies owned by 

the Contractor; 
 

(c)         Personal injury or death of Contractor’s employees; and 
 

(d)        Comprehensive  insurance  for  third  party  liability  to  Contractor’s  direct  or 

indirect act or omission causing damage to third persons. 
 

15.2.   The Contractor shall provide evidence to the Procuring Entity’s Representative that the 

insurances   required  under  this  Contract  have  been  effected  and  shall,  within  a 

reasonable time, provide copies of the insurance policies to the Procuring Entity’s 
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Representative.   Such evidence and such policies shall be  provided to the  Procuring 

Entity’s through the Procuring Entity’s Representative. 
 

15.3.   The Contractor shall notify the insurers of changes in the nature, extent, or program for the 

execution of the Works and ensure the adequacy of the insurances at all times in accordance 

with the terms of this Contract and shall produce to the Procuring Entity’s Representative the 

insurance policies in force including the receipts for payment of the current premiums. 
 

The above insurance policies shall be obtained from any reputable insurance company 

approved by the Procuring Entity’s Representative. 
 

15.4.    If the Contractor fails to obtain and keep in force the insurances referred to herein or any other 

insurance which he may be required to obtain under the terms of this Contract, the Procuring  

Entity  may  obtain  and  keep  in  force  any  such  insurances  and  pay  such premiums as 

may be necessary for the purpose.  From time to time, the Procuring Entity may deduct the 

amount it shall pay for said premiums including twenty five percent (25%)  therein  from  any  

monies  due,  or  which  may  become  due,  to  the  Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the Contractor pursuant 

to the provisions of this Contract. 
 

15.5.   In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at 

the Contractor’s expense, take whatever measure is deemed necessary for its protection and 

that of the Contractor’s personnel and third parties, and/or order the interruption of dangerous 

Works.  In addition, the Procuring Entity may refuse to make the payments under GCC 

Clause 40 until the Contractor complies with this Clause. 
 

15.6.    The Contractor shall immediately replace the insurance policy obtained as required in this 

Contract, without need of the Procuring Entity’s demand, with a new policy issued by a 

new insurance company acceptable to the Procuring Entity for any of the following grounds: 
 

(a)         The issuer of the insurance policy to be replaced has:  

(i)          become bankrupt; 

(ii)        been placed under receivership or under a management committee;  

(iii)       been sued for suspension of payment; or 

(iv)    been suspended by the Insurance Commission and its license to engage in 
business or its authority to issue insurance policies cancelled; or 

 

(v)    Where reasonable grounds exist that the insurer may not be able, fully 

and promptly, to fulfill its obligation under the insurance policy. 
 

 

16.       Termination for Default of Contractor 
 

16.1.   The Procuring Entity shall terminate this Contract for default when any of the following 
conditions attend its implementation: 

 

(i) Due to the Contractor’s fault and while the project is on-going, it has incurred negative 

slippage of fifteen percent (15%) or more in accordance with Presidential Decree 

1870, regardless of whether or not previous warnings and notices have been issued for 

the Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the Contractor incurs 

delay in the completion of the Work after this Contract has expired; or 

(iii) The Contractor: 
 

(i) abandons the contract Works, refuses or fails to comply with a valid 

instruction of  the  Procuring  Entity  or  fails  to  proceed  expeditiously  and  

without  delay despite a written notice by the Procuring Entity; 
 

(ii) does  not actually have  on the project Site the minimum  essential 

equipment listed on the Bid necessary to prosecute the Works in accordance 



 

9 
 

with the approved Program of Work and equipment deployment schedule as 

required for the project; 
 

(iii) does not execute the Works in accordance with this Contract or persistently 
or flagrantly neglects to carry out its obligations under this Contract; 

 

(iv) neglects or refuses to remove materials or to perform a new Work that has 
been rejected as defective or unsuitable; or 

 

(v)    sub-lets any part of this Contract without approval by the Procuring Entity. 
 

16.2.    All  materials  on  the  Site,  Plant,  Equipment,  and  Works  shall  be  deemed  to  be  the 

property of the Procuring Entity if this Contract is rescinded because of the Contractor’s 

default. 
 

 

 

17.       Termination for Default of Procuring Entity 
 

The  Contractor  may  terminate  this  Contract  with  the  Procuring  Entity  if  the  works  are 

completely stopped for a continuous period of at least sixty (60) calendar days through no fault of 

its own, due to any of the following reasons: 
 

(a)    Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, 
right-of-way, or other items it is obligated to furnish under the terms of this Contract; or 

 

(b)     The prosecution of the Work is disrupted by the adverse peace and order situation, as 

certified by the Armed Forces of the Philippines Provincial Commander and approved by the 

Secretary of National Defense. 
 

 

18.       Termination for Other Causes 
 

18.1.   The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 

convenience.   The Head of the Procuring Entity may terminate this Contract for the 

convenience of the Procuring Entity if he has determined the existence of conditions that 

make Project Implementation economically, financially or technically impractical and/or 

unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and National 

Government policies. 
 

18.2.   The Procuring Entity or the Contractor may terminate this Contract if the other party causes 
a fundamental breach of this Contract. 

18.3.   Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

(a)      The Contractor stops work for twenty eight (28) days when no stoppage of work is  

shown  on  the  current  Program  of  Work  and  the  stoppage  has  not  been 

authorized by the Procuring Entity’s Representative; 
 

(b)     The  Procuring  Entity’s  Representative  instructs  the  Contractor  to  delay  the 

progress of the Works, and the instruction is not withdrawn within twenty eight (28) 

days; 
 

(c)    The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt 

or insolvent as determined with finality by a court of competent jurisdiction.   In this 

event, termination will be without compensation to the Contractor, provided that 

such termination will not prejudice or affect any right of action or remedy which 

has accrued or will accrue thereafter to the Procuring Entity and/or the Contractor.   

In the case of the Contractor's insolvency, any Contractor's Equipment which the 

Procuring Entity instructs in the notice is to be used until the completion of the 

Works; 
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(d)      A payment certified by the Procuring Entity’s Representative is not paid by the 

Procuring Entity to the Contractor within eighty four (84) days from the date of the 

Procuring Entity’s Representative’s certificate; 
 

(e)      The  Procuring  Entity’s  Representative  gives  Notice  that  failure  to  correct  a 

particular Defect is a fundamental breach of Contract and the Contractor fails to 

correct  it  within  a  reasonable  period  of  time  determined  by  the  Procuring 

Entity’s Representative; 

(f)          The Contractor does not maintain a Security, which is required; 
 

(g)       The Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in the 

GCC Clause 9; and 
 

(h)     In case it is determined prima facie by the Procuring Entity that the Contractor has 

engaged, before or during the implementation of the contract, in unlawful deeds and 

behaviors relative to contract acquisition and implementation, such as, but not 

limited to, the following: 
 

(i)    corrupt,  fraudulent,  collusive,  coercive,  and  obstructive    practices  as 
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC; 

 

(ii)        drawing up or using forged documents; 
 

(iii)     using   adulterated   materials,   means   or   methods,   or   engaging   in 

production contrary to rules of science or the trade; and 
 

(iv)       any other act analogous to the foregoing. 
 

18.4.    The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 

maximum civil, administrative and/or criminal penalties available under the applicable law 

on individuals and organizations deemed to be involved with corrupt, fraudulent, or coercive 

practices. 
 

18.5.   When persons from either party to this Contract gives notice of a fundamental breach to the 

Procuring Entity’s Representative  in order to terminate the existing contract for a cause other 

than those listed under GCC Clause 18.3, the Procuring Entity’s Representative shall decide 

whether the breach is fundamental or not. 
 

18.6.   If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 
 

 

19.       Procedures for Termination of Contracts 
 

19.1.     The  following  provisions  shall  govern  the  procedures  for  the  termination  of  this 

Contract: 
 

(a)      Upon  receipt  of  a  written  report  of  acts  or  causes  which  may  constitute 

ground(s) for termination as aforementioned, or upon its own initiative, the Procuring 

Entity shall, within a period of seven (7) calendar days, verify the existence of such 

ground(s) and cause the execution of a Verified Report, with all relevant evidence 

attached; 
 

(b)     Upon recommendation by the Procuring Entity, the Head of the Procuring Entity shall 

terminate this Contract only by a written notice to the Contractor conveying the 

termination of this Contract. The notice shall state: 
 

(i)      that this Contract is being terminated for any of the ground(s) afore- 

mentioned, and a statement of the acts that constitute the ground(s) 

constituting the same; 
 

(ii)        the extent of termination, whether in whole or in part; 
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(iii)   an instruction to the Contractor to show cause as to why this Contract should 
not be terminated; and 

 

(iv)       special instructions of the Procuring Entity, if any. 
 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

 

(c)      Within  a  period  of  seven  (7)  calendar  days  from  receipt  of  the  Notice  of 

Termination, the Contractor shall submit to the Head of the Procuring Entity a 

verified position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day period, either by 

inaction or by default, the Head of the Procuring Entity shall issue an order 

terminating the contract; 
 

(d)     The  Procuring  Entity  may,  at  anytime  before  receipt  of  the  Bidder’s  verified 

position paper described in item (c) above withdraw the Notice to Terminate if it is 

determined that certain items or works subject of the notice had been completed, 

delivered, or performed before the Contractor’s receipt of the notice; 
 

(e)      Within a non-extendible period of ten (10) calendar days from receipt of the 

verified position paper, the Head of the Procuring Entity shall decide whether or not 

to terminate this Contract.  It shall serve a written notice to the Contractor of its 

decision and, unless otherwise provided in the said notice, this Contract is deemed 

terminated from receipt of the Contractor of the notice of decision.  The termination 

shall only be based on the ground(s) stated in the Notice to Terminate; and 
 

(f)      The Head of the Procuring Entity may create a Contract Termination Review 

Committee (CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the Head of the 

Procuring Entity. 
 

19.2.   Pursuant  to  Section  69(f)  of  RA  9184  and  without  prejudice  to  the  imposition  of 

additional  administrative  sanctions  as  the  internal  rules  of  the  agency  may  provide 

and/or further criminal prosecution as provided by applicable laws, the procuring entity shall  

impose  on  contractors  after  the  termination  of  the  contract  the  penalty  of suspension 

for one (1) year for the first offense, suspension for two (2) years for the second offense from 

participating in the public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 
 

(a)     Failure of the contractor, due solely to his fault or negligence, to mobilize and 

start work or performance within the specified period in the Notice to Proceed 

(“NTP”); 
 

(b)     Failure by the contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the contractor to comply with any 

written  lawful  instruction  of  the  procuring  entity  or  its  representative(s) pursuant 

to the implementation of the contract.   For the procurement of infrastructure projects 

or consultancy contracts, lawful instructions include but are not limited to the 

following: 
 

(i)     Employment  of  competent  technical  personnel,  competent  engineers and/or 

work supervisors; 
 

(ii)    Provision of warning signs and barricades in accordance with approved plans 

and specifications and contract provisions; 
 

(iii) Stockpiling in proper places of all materials and removal from the project 

site of waste and excess materials, including broken pavement and excavated 

debris in accordance with approved plans and specifications and contract 

provisions; 
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(iv)     Deployment   of   committed   equipment,   facilities,   support   staff   and 
manpower; and 

 

(v)         Renewal  of  the  effectivity  dates  of  the  performance  security  after  its 
expiration during the course of contract implementation. 

 

(c)       Assignment   and   subcontracting   of   the   contract   or   any   part   thereof   or 

substitution of key personnel named in the proposal without prior written approval 

by the procuring entity. 
 

(d)   Poor performance by the contractor or unsatisfactory quality and/or progress of work 

arising from his fault or negligence as reflected in the Constructor's Performance  

Evaluation System (“CPES”) rating sheet.   In the  absence  of the CPES rating 

sheet, the existing performance monitoring system of the procuring entity shall be 

applied.   Any of the following acts by the   Contractor shall be construed as poor 

performance: 
 

(i)          Negative slippage of 15% and above within the critical path of the project 

due entirely to the fault or negligence of the contractor; and 
 

(ii)        Quality of materials and workmanship not complying with the approved 

specifications arising from the contractor's fault or negligence. 
 

(e)   Willful or deliberate abandonment or non-performance of the project or contract by 

the contractor resulting to substantial breach thereof without lawful and/or just cause. 
 

In  addition  to  the  penalty  of  suspension,  the  performance  security  posted  by  the 

contractor shall also be forfeited. 
 

 

20.       Force Majeure, Release From Performance 
 

20.1.   For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used 

interchangeably.   In this regard, a fortuitous event or force majeure shall be interpreted to 

mean an event which the Contractor could not have foreseen, or which though foreseen, was 

inevitable.   It shall not include ordinary unfavorable weather conditions; and any other cause 

the effects of which could have been avoided with the exercise of reasonable diligence by the 

Contractor. 
 

20.2.   If this Contract is discontinued by an outbreak of war or by any other event entirely outside  

the  control  of  either  the  Procuring  Entity  or  the  Contractor,  the  Procuring Entity’s 

Representative shall certify that this Contract has been discontinued.   The Contractor shall 

make the Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all works carried out before receiving it and for any Work carried out 

afterwards to which a commitment was made. 
 

20.3.   If the event continues for a period of eighty four (84) days, either party may then give notice 

of termination, which shall take effect twenty eight (28) days after the giving of the notice. 
 

20.4.   After termination, the Contractor shall be entitled to payment of the unpaid balance of the 

value of the Works executed and of the materials and Plant reasonably delivered to the Site, 

adjusted by the following: 
 

(a)         any sum to which the Contractor is entitled under GCC Clause 28;  

(b)        the cost of his suspension and demobilization; 

(c)         any sum to which the Procuring Entity is entitled. 
 

20.5.    The net balance due shall be paid or repaid within a reasonable time period from the time 

of the notice of termination. 

 

21.       Resolution of Disputes 
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21.1.   If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, the 

parties shall make every effort to resolve amicably such dispute or difference by mutual 

consultation. 
  

21.2.    If   the   Contractor   believes   that   a   decision   taken   by   the   PROCURING   ENTITY’s 

Representative was either outside the authority given to the PROCURING ENTITY’s 

Representative by this Contract or that the decision was wrongly taken, the decision 

shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the 

notification of the PROCURING ENTITY’s Representative’s decision. 
 

21.3.    Any and all disputes arising from the implementation of this Contract covered by the R.A. 

9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions  

of Republic  Act No. 876, otherwise known as  the “  Arbitration Law”  and Republic Act 

9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: Provided, 

however, That, disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.   The process of arbitration shall 

be incorporated as a provision in this Contract that will be executed pursuant to the provisions 

of the Act and its IRR: Provided, further, That, by mutual agreement, the parties may agree 

in writing to resort to other alternative modes of dispute resolution. 
 

 

22.       Suspension of Loan, Credit, Grant, or Appropriation 
 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the 

Procuring Entity, from which part of the payments to the Contractor are being made: 
 

(a)     The Procuring Entity is obligated to notify the Contractor of such suspension within 

seven (7) days of having received the suspension notice. 
 

(b)      If the Contractor has not received sums due it for work already done within forty five 

(45) days from the time the Contractor’s claim for payment has been certified by the 

Procuring Entity’s Representative, the Contractor may immediately issue a suspension of 

work notice in accordance with GCC Clause 45.2. 

 

23.       Procuring Entity’s Representative’s Decisions 
 

23.1.    Except where otherwise specifically stated, the Procuring Entity’s Representative will decide 

contractual matters between the Procuring Entity and the Contractor in the role representing 

the Procuring Entity. 
 

23.2.   The Procuring Entity’s Representative may delegate any of his duties and responsibilities to 

other people, except to the Arbiter, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 
 

 

24.       Approval   of   Drawings   and   Temporary   Works   by   the   Procuring   Entity’s 

Representative 
 

24.1.   All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject 
to prior approval by the Procuring Entity’s Representative before its use. 

 

24.2.     The Contractor shall be responsible for design of Temporary Works. 
 

24.3.  The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

 

24.4.   The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, when required by the Procuring Entity. 
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25.       Acceleration and Delays Ordered by the Procuring Entity’s Representative 
 

25.1.    When   the   Procuring   Entity  wants   the   Contractor   to   finish   before   the   Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced proposals for 

achieving the necessary acceleration from the Contractor.  If the Procuring Entity accepts 

these proposals, the Intended Completion Date will be adjusted accordingly and confirmed 

by both the Procuring Entity and the Contractor. 
 

25.2.   If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring 

Entity, they are incorporated in the Contract Price and treated as a Variation. 
 

 

26.       Extension of the Intended Completion Date 
 

26.1.   The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion Date to be 

achieved by the Contractor without taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional costs.  No payment shall be made for any event 

which may warrant the extension of the Intended Completion Date. 
 

26.2.   The Procuring Entity’s Representative shall decide whether and by how much to extend the 

Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring 

Entity’s Representative for a decision thereto after fully submitting all supporting 

information.  If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing 

the new Intended Completion Date. 
 

 

27.       Right to Vary 
 

27.1.   The Procuring Entity’s Representative with the prior approval of the Procuring Entity 

may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the 

original contract cost. 
 

27.2.  Variations shall be valued as follows: 
 

(a)         At a lump sum price agreed between the parties;  

(b)        where appropriate, at rates in this Contract; 

(c)         in the absence of appropriate rates, the rates in this Contract shall be used as the basis 
for valuation; or failing which 

 

(d)        at appropriate new rates, equal to or lower than current industry rates and to be agreed 
upon by both parties and approved by the Head of the Procuring Entity. 

 

 

28.       Contractor's Right to Claim 
 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor 

shall be entitled to the amount of such cost. If as a result of any of the said events, it is necessary to 

change the Works, this shall be dealt with as a Variation. 
 

 

29.       Dayworks 
 

29.1.    Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the  SCC, the 

Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of 

work only when the Procuring Entity’s Representative has given written instructions in 

advance for additional work to be paid for in that way. 

29.2.    All  work  to  be  paid  for as  Dayworks shall  be  recorded  by  the  Contractor  on  forms 

approved  by  the  Procuring  Entity’s  Representative.    Each  completed  form  shall  be 
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verified and signed by the Procuring Entity’s Representative within two days of the work 

being done. 
 

29.3.     The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 
 

 

30.       Early Warning 
 

30.1.    The   Contractor   shall   warn   the   Procuring   Entity’s   Representative   at   the   earliest 

opportunity of specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the Works. The 

Procuring Entity’s Representative may require the Contractor to provide an estimate of the 

expected effect of the future event or circumstance on the Contract Price and Completion 

Date.     The  estimate  shall  be  provided  by  the  Contractor  as  soon  as reasonably 

possible. 
 

30.2.  The Contractor shall cooperate with the Procuring Entity’s Representative in making and 

considering proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction of the 

Procuring Entity’s Representative. 
 

 

 

 

31.       Program of Work 
 

31.1.   Within the time stated in the  SCC, the Contractor shall submit to the Procuring Entity’s 

Representative for approval a Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. 
 

31.2.   An update of the Program of Work shall the show the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 
 

31.3.   The Contractor shall submit to the Procuring Entity’s Representative for approval an 

updated Program of Work at intervals no longer than the period stated in the  SCC.  If the 

Contractor does not submit an updated Program of Work within this period, the 

PROCURING ENTITY’s Representative may withhold the amount stated in the  SCC from 

the  next  payment  certificate  and  continue  to  withhold  this  amount  until  the  next 

payment after the date on which the overdue Program of Work has been submitted. 
 

31.4.   The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the  

Contractor’s  obligations.    The  Contractor  may  revise  the  Program  of  Work  and submit 

it to the Procuring Entity’s Representative again at any time.  A revised Program of Work 

shall show the effect of any approved Variations. 
 

31.5.    When  the  Program  of  Work  is  updated,  the  Contractor  shall  provide  the  Procuring 

Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall 

include different currencies, as defined in the Contract, converted as necessary using the 

Contract exchange rates. 
 

31.6.     All Variations shall be included in updated Program of Work produced by the Contractor. 

 
 

32.       Management Conferences 
 

32.1.  Either the Procuring Entity’s Representative or the Contractor may require the other to attend 

a Management Conference.  The Management Conference shall review the plans for 

remaining work and deal with matters raised in accordance with the early warning procedure. 

 

32.2.  The Procuring Entity’s Representative shall record the business of Management Conferences 

and provide copies of the record to those attending the Conference and to the Procuring 
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Entity .  The responsibility of the parties for actions to be taken shall be decided by the 

PROCURING ENTITY’s Representative either at the Management Conference  or  after  the  

Management  Conference  and  stated  in  writing  to  all  who attended the Conference. 
 

 

33.       Bill of Quantities 
 

33.1.    The  Bill  of  Quantities  shall  contain  items  of  work  for  the  construction,  installation, 

testing, and commissioning of work to be done by the Contractor. 
 

33.2.    The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

 

33.3.   If the final quantity of any work done differs from the quantity in the Bill of Quantities 

for the particular item and is not more than twenty five percent (25%) of the original quantity, 

provided the aggregate changes for all items do not exceed ten percent (10%) of the Contract 

price, the Procuring Entity’s Representative shall make the necessary adjustments to allow 

for the changes subject to applicable laws, rules, and regulations. 
 

33.4.   If requested by the Procuring Entity’s Representative, the Contractor shall provide the 

Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of 

Quantities. 
 

 

 

34.       Instructions, Inspections and Audits 
 

34.1.  The Procuring Entity’s personnel shall at all reasonable times during construction of the 

Work be entitled to examine, inspect, measure and test the materials and workmanship, and 

to check the progress of the construction. 
 

34.2.   If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a defect and the test shows that 

it does, the Contractor shall pay for the test and any samples.  If there is no defect, the test 

shall be a Compensation Event. 
 

34.3.   The  Contractor  shall  permit  the  Funding  Source  named  in  the   SCC  to  inspect  the 

Contractor’s accounts and records relating to the performance of the Contractor and to have 

them audited by auditors appointed by the Funding Source, if so required by the Funding 

Source. 
 

 

35.       Identifying Defects 
 

The  Procuring  Entity’s  Representative  shall  check  the  Contractor’s  work  and  notify  the 

Contractor of any defects that are found.   Such checking shall not affect the Contractor’s 

responsibilities.   The Procuring Entity’s Representative may instruct the Contractor to search 

uncover defects and test any work that the Procuring Entity’s Representative considers below 

standards and defective. 
 

 

36.       Cost of Repairs 
 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Liability Periods shall be remedied by the Contractor at the Contractor’s 

cost if the loss or damage arises from the Contractor’s acts or omissions. 

 

 

37.       Correction of Defects 

37.1.   The Procuring Entity’s Representative shall give notice to the Contractor of any defects before 

the end of the Defects Liability Period, which is One (1) year from project completion up to 

final acceptance by the Procuring Entity’s. 
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37.2.   Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified in the Procuring Entity’s Representative’s notice. 
 

37.3.     The Contractor shall correct the defects which he notices himself before the end of the 

Defects Liability Period. 
 

37.4.  The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity 

considers that correction of a defect is not essential, he can request the Contractor to submit 

a quotation for the corresponding reduction in the Contract Price. If the Procuring  Entity  

accepts  the  quotation,  the  corresponding  change  in  the  SCC  is  a Variation. 
 

 

38.       Uncorrected Defects 
 

38.1.  The Procuring Entity shall give the Contractor at least fourteen (14) days’ notice of his intention 

to use a third party to correct a Defect. If the Contractor does not correct the Defect himself 

within the period, the Procuring Entity may have the Defect corrected by the third party. The 

cost of the correction will be deducted from the Contract Price. 
 

38.2.    The use of a third party to correct defects that are uncorrected by the Contractor will in no 
way relieve the Contractor of its liabilities and warranties under the Contract. 

 

 

39.       Advance Payment 
 

39.1.  The Procuring Entity shall, upon a written request of the contractor which shall be submitted 

as a contract document, make an advance payment to the contractor in an amount not 

exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at the 

most two, installments according to a schedule specified in the  SCC. 
 

39.2.   The advance payment shall be made only upon the submission to and acceptance by the 

Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 

commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a surety 

or insurance company duly licensed by the Insurance Commission and confirmed by the 

Procuring Entity. 
 

39.3.    The  advance  payment shall be repaid by the Contractor by an amount equal to  the 

percentage of the total contract price used for the advance payment. 
 

39.4.   The contractor may reduce his standby letter of credit or guarantee instrument by the amounts 
refunded by the Monthly Certificates in the advance payment. 

 

39.5.   The  Procuring  Entity  will  provide  an  Advance  Payment  on  the  Contract  Price  as 

stipulated in the Conditions of Contract, subject to the maximum amount stated in  SCC 

Clause 39.1. 
 

 

40.       Progress Payments 
 

40.1.    The Contractor may submit a request for payment for Work accomplished.  Such request for 

payment shall be verified and certified by the Procuring Entity’s  Representative/Project 

Engineer.   Except as otherwise stipulated in the  SCC, materials and equipment delivered 

on the site but not completely put in place shall not be included for payment. 
 

40.2.   The Procuring Entity shall deduct the following from the certified gross amounts to be paid to 
the contractor as progress payment: 

 

(a)      Cumulative value of the work previously certified and paid for.  

(b)   Portion of the advance payment to be recouped for the month.  

(c)      Retention money in accordance with the condition of contract.  

(d)      Amount to cover third party liabilities. 
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(e)      Amount to cover uncorrected discovered defects in the works. 
 

40.3.   Payments shall be adjusted by deducting there from the amounts for advance payments and 

retention.   The Procuring Entity shall pay the Contractor the amounts certified by the 

Procuring Entity’s Representative within twenty eight (28) days from the date each certificate 

was issued.   No payment of interest for delayed payments and adjustments shall be made 

by the Procuring Entity. 
 

40.4.   The  first  progress  payment  may  be  paid  by  the  Procuring  Entity  to  the  Contractor 

provided that at least twenty percent (20%) of the  work has  been accomplished as 

certified by the Procuring Entity’s Representative. 
 

40.5.    Items of the Works for which a price of “0” (zero) has been entered will not be paid for by 

the Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

 

41.       Payment Certificates 
 

41.1.    The   Contractor   shall   submit   to   the   Procuring   Entity’s   Representative   monthly 

statements of the estimated value of the work executed less the cumulative amount certified 

previously. 
 

41.2.   The Procuring Entity’s Representative shall check the Contractor’s monthly statement and 

certify the amount to be paid to the Contractor. 
 

41.3.     The value of Work executed shall: 
 

(a)         be determined by the Procuring Entity’s Representative; 
 

(b)        comprise  the  value  of  the  quantities  of  the  items  in  the  Bill  of  Quantities 
completed; and 

 

(c)         include the valuations of approved variations. 
 

41.4.   The Procuring Entity’s Representative may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any certificate in the light of later 

information. 

 

42.       Retention 
 

42.1.   The Procuring Entity shall retain from each payment due to the Contractor an amount equal 
to a percentage thereof using the rate as specified in ITB Sub-Clause 42.2. 

 

42.2.   Progress payments are subject to retention of ten percent (10%), referred to as the “retention 

money.”   Such retention shall be based on the total amount due to the Contractor prior to 

any deduction and shall be retained from every progress payment until fifty percent (50%) 

of the value of Works, as determined by the Procuring Entity, are completed.  If, after fifty 

percent (50%) completion, the Work is satisfactorily done  and on schedule, no additional 

retention shall be made; otherwise, the ten percent (10%) retention shall again be imposed 

using the rate specified therefor. 
 

42.3.    The total “retention money” shall be due for release upon final acceptance of the Works. The 

Contractor may, however, request the substitution of the retention money for each progress 

billing with irrevocable standby letters of credit from a commercial bank, bank guarantees or 

surety bonds callable on demand, of amounts equivalent to the retention money substituted 

for and acceptable to the Procuring Entity, provided that the project is on schedule and is 

satisfactorily undertaken.   Otherwise, the ten (10%) percent retention shall be made.   Said 

irrevocable standby letters of credit, bank guarantees and/or  surety  bonds,  to  be  posted  in  

favor  of  the  Government  shall  be  valid  for  a duration to be determined by the concerned 

implementing office/agency or Procuring Entity and will answer for the purpose for which the 

ten (10%) percent retention is intended, i.e., to cover uncorrected discovered defects and third 

party liabilities. 
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42.4.   On completion of the whole Works, the Contractor may substitute retention money with an 

“on demand” Bank guarantee in a form acceptable to the Procuring Entity. 
 

 

43.       Variation Orders 
 

43.1.   Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in 

quantities, including the introduction of new work items that are not included in the original 

contract or reclassification of work items that are either due to change of plans, design or 

alignment to suit actual field conditions resulting in disparity between the preconstruction 

plans used for purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after award of the 

contract, provided that the cumulative amount of the Variation Order does not exceed ten 

percent (10%) of the original project cost. The addition/deletion of Works should be within 

the general scope of the project as bid and awarded. The scope of works shall not be reduced 

so as to accommodate a positive Variation Order. A Variation Order may either be in the 

form of a Change Order or Extra Work Order. 
 

43.2.  A Change Order may be issued by the Procuring Entity to cover any increase/decrease in 
quantities of original Work items in the contract. 

 

43.3.  An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new 

work necessary for the completion, improvement or protection of the project which were not 

included as items of Work in the original contract, such as, where there are subsurface or 

latent physical conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual nature 

differing materially from those ordinarily encountered and generally recognized as inherent 

in the Work or character provided for in the contract. 
 

43.4.   Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract  

to  be  bid  out  if  the  works  are  separable  from  the  original  contract.    In exceptional 

cases where it is urgently necessary to complete the original scope of work, the Head of the 

Procuring Entity may authorize a positive Variation Order go beyond ten percent (10%) but 

not more than twenty percent (20%) of the original contract price, subject to the guidelines 

to be determined by the GPPB: Provided, however, That appropriate   sanctions   shall   be   

imposed   on   the   designer,   consultant   or   official responsible  for the  original detailed 

engineering design which  failed to consider the Variation Order beyond ten percent (10%). 
 

43.5.    In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after 

such work has been commenced or after the circumstances leading to such condition(s) 

leading to the extra cost, and within twenty-eight (28) calendar days deliver a written 

communication giving full and detailed particulars of any extra cost in order that it may be 

investigated at that time. Failure to provide either of such notices in the time stipulated 

shall constitute a waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 
 

(a)      If the Procuring Entity’s representative/Project Engineer believes that a Change Order 

or Extra Work Order should be issued, he shall prepare  the  proposed Order 

accompanied with the notices submitted by the Contractor, the plans therefore, his 

computations as to the quantities of the additional works involved per item indicating 

the specific stations where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed estimate of the unit 

cost of such items of work, together with his justifications for the need of such 

Change Order or Extra Work Order, and shall submit the same to the Head of the 

Procuring Entity for approval. 
 

(b)    The Head of the Procuring Entity or his duly authorized representative, upon receipt of 

the proposed Change Order or Extra Work Order shall immediately instruct the 

technical staff of the Procuring Entity’s to conduct an on-the-spot investigation to 

verify the need for the Work to be prosecuted. A report of such verification shall be 
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submitted directly to the Head of the Procuring Entity or his duly authorized 

representative. 
 

(c)     The, Head of the Procuring Entity or his duly authorized representative, after being  

satisfied  that  such  Change  Order  or  Extra  Work  Order  is  justified and necessary, 

shall review the estimated quantities and prices and forward the proposal with the 

supporting documentation to the Head of Procuring Entity for consideration. 
 

(d)     If, after review of the plans, quantities and estimated unit cost of the items of work 

involved, the proper office of the procuring entity empowered to review and  

evaluate  Change  Orders  or  Extra  Work  Orders  recommends  approval thereof, 

Head of the Procuring Entity or his duly authorized representative, believing the 

Change Order or Extra Work Order to be in order, shall approve the same. 
 

(e)      The timeframe for the processing of Variation Orders from the preparation up to the 

approval by the Head of the Procuring Entity concerned shall not exceed thirty 

(30) calendar days. 

 

44.       Contract Completion 
 

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, the  

Procuring  Entity  may  create  an  inspectorate  team  to  make  preliminary  inspection  and submit 

a punch-list to the Contractor in preparation for the final turnover of the project. Said punch-list will 

contain, among others, the remaining Works, Work deficiencies for necessary corrections,  and  the  

specific  duration/time  to  fully  complete  the  project  considering  the approved remaining contract 

time. This, however, shall not preclude the claim of the Procuring Entity for liquidated damages. 
 

 

45.       Suspension of Work 
45.1.   The Procuring Entity shall have the authority to suspend the work wholly or partly by written 

order for such period as may be deemed necessary, due to force majeure or any fortuitous 

events or for failure on the part of the Contractor to correct bad conditions which are unsafe 

for workers or for the general public, to carry out valid orders given by the Procuring Entity 

or to perform any provisions of the contract, or due to adjustment of plans to suit field 

conditions as found necessary during construction. The Contractor shall immediately comply 

with such order to suspend the work wholly or partly. 
 

45.2.   The Contractor or its duly authorized representative shall have the right to suspend work 

operation on any or all projects/activities along the critical path of activities after fifteen (15) 

calendar days from date of receipt of written notice from the Contractor to the district 

engineer/regional director/consultant or equivalent official, as the case may be, due to the 

following: 
 

(a)       There   exist   right-of-way   problems   which   prohibit   the   Contractor   from 

performing work in accordance with the approved construction schedule. 
 

(b)    Requisite construction plans which must be owner-furnished are not issued to the 

contractor precluding any work called for by such plans. 
 

(c)         Peace and order conditions make it extremely dangerous, if not possible, to work. 

However, this condition must be certified in writing by the Philippine National Police  

(PNP)  station  which  has  responsibility  over  the  affected  area  and confirmed by 

the Department of Interior and Local Government (DILG) Regional Director. 
 

(d)    There  is  failure  on  the  part  of  the  Procuring  Entity  to  deliver  government- 
furnished materials and equipment as stipulated in the contract. 

 

(e)     Delay in the payment of Contractor’s claim for progress billing beyond forty-five 

(45) calendar days from the time the Contractor’s claim has been certified to by the   

procuring   entity’s   authorized   representative   that   the   documents   are complete  
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unless  there  are  justifiable  reasons  thereof  which  shall  be communicated in 

writing to the Contractor. 
 

45.3.    In case of total suspension, or suspension of activities along the critical path, which is not due 

to any fault of the Contractor, the elapsed time between the effective order of suspending 

operation and the order to resume work shall be allowed the Contractor by adjusting the 

contract time accordingly. 
 

 

46.       Payment on Termination 
 

46.1.    If  the  Contract  is  terminated  because  of  a  fundamental  breach  of  Contract  by  the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of the 

work done and Materials ordered less advance payments received up to the date of the issue 

of the certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the SCC. Additional Liquidated Damages shall not apply.  If the total amount 

due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall 

be a debt payable to the Procuring Entity. 
 

46.2.  If the Contract is  terminated for the Procuring Entity’s  convenience  or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 

Representative shall issue a certificate for the value of the work done, Materials ordered, the 

reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the Works, and 

less advance payments received up to the date of the certificate. 
 

46.3.   The net balance due shall be paid or repaid within twenty eight (28) days from the notice of 
termination. 

 

46.4.   If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring 

Entity shall promptly return the Performance Security to the Contractor. 
 
 

47.       Extension of Contract Time 

47.1.    Should the amount of additional work of any kind or other special circumstances of any kind 

whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the 

Procuring Entity shall determine the amount of such extension; provided that the Procuring 

Entity is not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty (30) calendar 

days after such work has been commenced or after the circumstances leading to such claim 

have arisen, delivered to the Procuring Entity notices in order that it  could  have  investigated  

them  at  that  time.  Failure  to  provide  such  notice  shall constitute a waiver by the 

Contractor of any claim. Upon receipt of full and detailed particulars, the Procuring Entity 

shall examine the facts and extent of the delay and shall extend the contract time completing 

the contract work when, in the Procuring Entity’s opinion, the findings of facts justify an 

extension. 
 

47.2.   No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable 

weather conditions and (b) inexcusable failure or negligence of Contractor to provide the 

required equipment, supplies or materials. 
 

47.3.   Extension of contract time may be granted only when the affected activities fall within the 
critical path of the PERT/CPM network. 

 

47.4.    No extension of contract time shall be granted when the reason given to support the request  

for  extension  was  already  considered  in  the  determination  of  the  original contract time 

during the conduct of detailed engineering and in the preparation of the contract documents 

as agreed upon by the parties before contract perfection. 
 

47.5.   Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 

for the prosecution of the works at the site, based on the actual conditions obtained at the 
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site, in excess of the number of rainy/unworkable days pre-determined by the Procuring 

Entity in relation to the original contract time during the conduct of detailed engineering and 

in the preparation of the contract documents as agreed upon by the parties before contract 

perfection, and/or for equivalent period of delay due to major calamities such as exceptionally 

destructive typhoons, floods and earthquakes, and epidemics, and for causes such as non-

delivery on time of materials, working drawings, or written information to be furnished by 

the Procuring Entity, non-acquisition of permit to enter private properties within the right-of-

way resulting in complete penalization of construction activities, and other meritorious causes 

as determined by the Procuring Entity’s Representative and approved by the Head of the 

Procuring Entity. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the Contractor may 

be considered as additional grounds for extension of contract time provided they are publicly 

felt and certified by appropriate government agencies such as DTI, DOLE, DILG, and DND, 

among others. The written consent of bondsmen must be attached to any request of the 

Contractor for extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be correspondingly extended. 
 

48.       Price Adjustment 
 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no price 

adjustment shall  be  allowed.    Nevertheless,    in  cases  where  the  cost  of  the  awarded contract 

is affected by any applicable new laws, ordinances, regulations, or other acts of the GOP, promulgated 

after the date of bid opening, a contract price adjustment shall be made or appropriate relief shall be 

applied on a no loss-no gain basis. 

 

49.       Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of Completion 

of the Works, and the Procuring Entity’s Representative will do so upon deciding that the work is 

completed. 
 

 

50.       Taking Over 
 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date the 
Procuring Entity’s Representative issues a certificate of Completion. 

 

 

51.       Operating and Maintenance Manuals 
 

51.1.   If  “as  built”  Drawings  and/or  operating  and  maintenance  manuals  are  required,  the 

Contractor shall supply them by the dates stated in the  SCC. 
 

51.2.    If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, 

or they do not receive the Procuring Entity’s Representative’s approval, the Procuring 

Entity’s Representative shall withhold the amount stated in the   SCC from payments due 

to the Contractor. 
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SECTION V 
 

SPECIAL CONDITIONS OF THE 

CONTRACT 
 

 

GCC Clause  

1.17 
 

The Intended Completion Date     is     

1.22 The Procuring Entity is 

 

Mindoro State University 

Victoria Campus 

Alcate, Victoria,  Oriental Mindoro 

1.23 The Procuring Entity’s Representative is 
 
 

Dr. CHRISTIAN ANTHONY C. AGUTAYA  

Officer-in-Charge 

Office of the University President  
MinSU Victoria Campus, Alcate, Victoria, Or. Mindoro 

1.24 The Site is located at 
 

Mindoro State University 

Calapan City Campus 

Masipit, Calapan City,  Oriental Mindoro 

1.28 The Start Date is  upon approval . 

1.31 
 

The Works consist of but is not limited to the      Repair and Maintenance of Covered 
Pathway at Gate 2 near Grandstand at MinSU Calapan City Campus 
located at Alcate, Victoria/Masipit, Calapan City/Labasan, Bongabong, Oriental Mindoro. 

2.2 Not Applicable 

5.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor on 

_________________.                                       . 

6.5 The Contractor shall employ the following Key Personnel: 

 
1.   Project Manager 

 

2.   Project Engineer 
 

3.   Materials Engineer 
 

4.   Foreman 

7.4 (c) No further instructions. 

7.7 No further instructions. 
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SPECIFICATIONS 
 

 
Item No. 

 
Description 

 
Quantity 

 
Unit 

B.5  Project Billboard/Sign Board            1.00  ea. 

B.7  Occupational Safety & Health Program            2.00  months 

B.9  Mobilization and Demobilization            1.00  L.S. 

101  Structure Excavation & Embankment        150.00  cu.m. 

102  Concreting Works          30.00  cu.m. 

103  Rebar Works        880.00  kg 

104  Formworks & Falseworks        108.00  sq.m. 

105  Structural Steelworks        336.00  sq.m. 

106  Masonry and Plastering Works        252.00  sq.m. 

107  Roof Framing Works        108.00  sq.m. 

108  Roofing Works        108.00  sq.m. 

109  Metal Painting        252.00  sq.m. 
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                             SCOPE OF WORKS 
 

 
 

The Scope of Work shall include the following but not limited to: 
 
 

 
Item No. 

 
Description 

 
Quantity 

 
Unit 

B.5  Project Billboard/Sign Board            1.00  ea. 

B.7  Occupational Safety & Health Program            2.00  months 

B.9  Mobilization and Demobilization            1.00  L.S. 

101  Structure Excavation & Embankment        150.00  cu.m. 

102  Concreting Works          30.00  cu.m. 

103  Rebar Works        880.00  kg 

104  Formworks & Falseworks        108.00  sq.m. 

105  Structural Steelworks        336.00  sq.m. 

106  Masonry and Plastering Works        252.00  sq.m. 

107  Roof Framing Works        108.00  sq.m. 

108  Roofing Works        108.00  sq.m. 

109  Metal Painting        252.00  sq.m. 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
B.5 

 

SPECIFIC 

NO.    

NAME OF ITEM 
 Project Billboard / 
Sign Board    QUANTITY 

                    
1.00  Ea. 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

Foreman 1 1 1 

Skilled  1  1  1 

Laborer 1  1   1 

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

      

Printed Tarpaulin Set  1 

Marine Plywood ¼”x4’x8’ (standard) pcs 2 

 Coco Lumber 2”x2”x12’  Bdft  28 

CWN 3” kg 1 
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DETAILED ESTIMATES FOR 

ITEM NO.  
B.7 

 

SPECIFIC 
NO.    

NAME OF ITEM  Occupational Safety Health Program  QUANTITY 
                    
2.00  months 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
HOURS 

MEN 
HOURS 

Safety Officer 1 10 10 

First aider 1 30 30 

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Safety Shoes (Rental) Pcs 5 

Safety Helmet (Rental) Pcs 5 

Safety Gloves (Disposable) Pair 20 

Safety Vest (Rental) Pcs 5 

Face Mask (Disposable) box 5 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
B.9 

 

SPECIFIC 
NO.    

NAME OF ITEM Mobilization and Demobilization QUANTITY 
                    
1.00  L.S. 

 
 

A. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

All equipment needed lot 1 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
101 

 

SPECIFIC 
NO.    

NAME OF ITEM 

Structure Excavation & 

Embankment (including 
gravel fill)   QUANTITY 

                    
150.00  cu.m. 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 

NO. OF 

DAYS MEN DAYS 

        

Foreman 1 5 5 

Skilled 3 5 15 

Laborer 3 5 15 

        

B. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Minor Tools lot 1 

 

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Gravel Cu.m 150 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
102 

 

SPECIFIC 
NO.    

NAME OF ITEM Concreting Works    QUANTITY 

                    

30.00  cu.m. 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

       

Foreman 1 15 15 

Skilled 3 15 45 

Laborer 2 15 30 

     

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Portland Cement bags 300 

sand Cu.m. 15 

Gravel Cu.m. 30 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
103 

 

SPECIFIC 
NO.    

NAME OF ITEM Rebar Works    QUANTITY 

                    

880.00  kg 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

        

Foreman 1 2 2 

Skilled 2 2 4 

Laborer 2 2 4 

        

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Reinforcing Steel Bar kgs 220 

GI Tie Wire #16 kgs 10 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
104 

 

SPECIFIC 
NO.    

NAME OF ITEM 

Formworks and 

Falseworks    QUANTITY 

                    

108.00  sqm 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

        

Foreman 1 2 2 

Skilled 2 2 4 

Laborer 1 2 2 

        

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Phenolic Board ½”x4’x8’ (standard) pcs 5 

Coco Lumber 2”x3”x12’ Bdft. 120 

Coco Lumber 2”x2”x12’ bdft 120 

CWN 3” kgs 5 

CWN 2” kgs 5 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
105 

 

SPECIFIC 
NO.    

NAME OF ITEM Structural Steelworks    QUANTITY 
                    
336.00  sqm 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

        

Foreman 1 16 16 

Skilled 3 16 48 

Laborer 3 16 48 

        

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

GI Pipe 4” dia. X 20’ sch.40 pcs 10 

GI Pipe 1 1/2 “ dia. X 20’ sch.40 pcs 5 

Welding Rod kg 20 

Channel Bar 2”x3”x1/4”x20’ pcs 25 

Angle Bar 1 ½”x1 ½”x3/16”x20’ pcs 20 

Flat Bar 1”x3/16”x20’ pcs 20 

C-Purlins 2”x3”x20’x1.2mm pcs 50 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
106 

 

SPECIFIC 
NO.    

NAME OF ITEM 
Masonry and Plastering 

Works    QUANTITY 
                    
252.00  Sq.m. 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

        

Foreman 1 3 3 

Skilled 2 3 6 

Laborer 2 3 6 

        

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

CHB 5” pcs 300 

Portland Cement bags 20 

Sand Cu.m. 5 

10mm dia. X 6m deformed bar pcs 20 

Tie wire #16 kgs 2 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
107 

 

SPECIFIC 
NO.    

NAME OF ITEM Roof Framing Works    QUANTITY 

                    

108.00  Sq.m. 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

        

Foreman 1 5 5 

Welder 3 5 15 

Laborer 3 5 15 

        

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Angle Bar ¼”x2”x2”x20’ pcs 20 

Angle Bar ¼”x1”x1”x20’ pcs 5 

Flat Bar ¼”x1”x20’ pcs 5 

C-Purlins 2”x4”x20’ pcs 40 

Welding Rod kgs 5 

Epoxy primer with catalyst gal 2 

Laquer Thinner gal 2 

Roller Brush 4” pcs 2 

Paint Brush 2’ pcs 2 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
108 

 

SPECIFIC 
NO.    

NAME OF ITEM Roofing Works    QUANTITY 

                    

108.00  Sq.m. 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

        

Foreman 1 8 8 

Skilled 3 8 24 

Laborer 3 8 24 

        

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Ribbed Type Roofing Sheet Ln.m. 180 

Pre-painted end wall flahing 0.50mm Ln.m. 50 

Prepainted ridge roll 0.50mm Ln.m 32 

Pre-painted Gutter 0.50mm Ln.m 20 

Metal Tekscrew pcs 600 

Hardisenepa ½”x12”x8’ pcs 20 
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DETAILED ESTIMATES FOR 

 

ITEM NO.  
109 

 

SPECIFIC 
NO.    

NAME OF ITEM Metal Painting    QUANTITY 

                    

252.00  Sq.m. 

 

A. LABOR:      

(Exclude acquisition & delivery of materials)   

DESCRIPTION NO. 
NO. OF 
DAYS MEN DAYS 

        

Foreman 1 2 2 

Painter 2 2 4 

Laborer 2 2 4 

     

D. MATERIALS:     

(Include acquisition of equipment, fuel, etc. for materials)  

KIND UNIT QTY 

Red Oxide Primer gal 5 

QDE White gal 5 

Paint Thinner gal 2 

Paint Brush 4” pcs 4 

Paint Brush 2” pcs 4 

Reflectorized paint, Yellow gal 1 

Reflectorized paint, Black gal 1 
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6.0 CONSTRUCTION 
 

The Contractor shall carry out all the Construction works including the following but not limited to: 
 

a. The Contractor shall be responsible for site preparation and installation of temporary fencing 

to secure work area, as well as necessary gates and access control system to the satisfaction of 

MinSU; 
 

b. The Contractor shall make adequate site survey, verification and setting outs; 
 

c. Mobilization  shall  include  all  activities  and  associated  costs  for  transportation  of 

Contractor's personnel, equipment, and operating supplies to the site; establishment of temporary 

field offices, and other necessary general facilities for the Contractor's operations at the site; 

premiums paid for performance and payment bonds, including co- insurance and re-insurance 

agreements as applicable; 
 

d. Construction  safety  and  Health  program  includes  provision  of  safety  gadgets  (belt, goggles, 

hard hat, working uniform and safety shoes) for all workers on the hard hat area; 

e. Demobilization  shall  include  all  activities  and  costs  for  transportation  of  personnel, 

equipment, and supplies not required or included in the contract from the site; including the 

disassembly, removal and site cleanup of temporary offices and other facilities assembled on the 

site specifically for this contract; 
 

f. Monthly accomplishment report shall be submitted to MinSU complete with pictures of on-going 
project; 

 

g. The two (2) Project billboards shall be strategically placed within the site vicinity; (As provided 

on the General Guidelines and Legal Mandates of the Commission on Audit to promote good 

governance through transparency and accountability, notifications to the public and other forms 

of announcement and/or publicity for or otherwise relating to the Projects/Programs/Activities 

(PPA) shall be made at the least possible cost.) Hence, for infrastructure projects, two (2) 

tarpaulin signboards must be suitably framed for outdoor display at the project location, and 

shall be posted as the award has been made.  The design and format of the tarpaulin shall have 

the following specifications: 
 

Tarpaulin, white, 8ft x 8ft 
 

Resolution: 70 dpi 
 

Font: Helvetica 
 

Font Size: Main Information – 3” 

Sub-Information -1” 

Font Color:  Black 
 

h. The construction of temporary facilities;  

 

i. All earth works including but not limited to excavation, grading, hauling, backfilling and 

compaction to the required grades and levels as shown on the drawings; 
 

j. Demolition and removal of all site existing structures and other obstructions within the area 

where additional structures will be erected such as the removal of the existing fire exit stairs and 

the floor slabs at the ground, second and third floor where the elevator shaft shall be erected but 

the slab reinforcements shall not be removed; 
 

k. Erection of forms and scaffoldings; 
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l. The ground floor slab and second floor slabs including the floor beams shall be demolished 

to make way for the construction of the elevator shaft as specified on the approved plans but the 

slab reinforcements shall not be removed, consult a representative from MinSU before demolition; 
 

m. Sheet piles shall be installed and driven to the ground on the location of the foundation for the 

elevator shaft during excavation to prevent soil erosion due to low water table within the area; 
 

n. All existing masonry walls shall be removed and be replaced with new concrete hollow blocks; 
 

o. All concrete works shall be done in accordance with the standard specifications for plain and 

reinforced concrete as adopted by the Government. Cement to be used shall be Portland cement 

or any other equivalent brands more readily available in the locality; 
 

p. Concrete works include the pouring of ready-mix concrete mixture (Class A, 4,000 psi, 28 days, 

11 bags) for foundations, columns, beams, slabs, shearwalls, parapet walls and slabs, stairs, 

canopies, cistern and other reinforced concrete structures of the building to be approved by 

MinSU; 
 

q. Concrete  mix  and  steel  reinforcement  shall  be  approved  by  the  Civil  Engineer  of 

MinSU; 
 

r. The entire Ground Floor shall be poured with concrete for an additional one (1) step of the  

current  stair  height  and  reinforced  with  12mm  diameter  reinforcing  steel  bars spaced at 

300mm on center placed both ways; 
 
 

s. Masonry works include the laying of Concrete Hollow Blocks of Non load bearing type with even 

texture and well-defined edges, with a minimum compressive strength of 350 psi; 
 

t. All masonry walls shall be provided with 10mm diameter reinforcing steel bars; 
 

u. Use 5” Concrete Hollow Blocks for all interior and exterior walls as specified on the 

approved plans and drawings; 
 

v. Masonry wall finishes shall be smooth plaster finish; 
 

w. Plastering works; 
 

x. All concrete hollow blocks shall be extended unless otherwise specified and anchored up to the 

bottom of the slab, beams and columns; 
 

y. All masonry works, exterior and interior walls for all floors shall be done based on the approved 

drawings; 
 

z. The  Metal  Roofing  works  include  provision  and  installation  of  all  roofing  materials required 

by the project and as shown on plans to be approved by MinSU; 
 

aa. For the main trusses, use 2 pieces back-to-back 2” x 2 x ¼” Angle Bars for the top chords, 

bottom chords and king posts; and 2 pieces back-to-back 2” x 2” x 3/16” Angle Bars for the 

web members; 
 

bb. For the struts, use 2 pieces back-to-back 2” x 2 x ¼” Angle Bars for the top chords, bottom chords 

and side posts; and 2 pieces back-to-back 2” x 2” x 3/16” Angle Bars for the web members; 
 

cc. Use 2” x 6” x 1.50mm thick LC Purlins with 600mm spacing. Purlins shall be provided with 

2” x 2” x 3/16” angle bar cleats. Provide 12mm diameter sagrod as shown on the approved plans 

and drawings; 
 

dd. Install ¾” x 12” Standard Turn Buckle with 16mmØ Tension Rods as specified on the approved 

plans; 

 

ee. Provide steel base plates and anchor bolts for the truss connection as specified on the approved 

drawings; 
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ff. Install 0.50mm thick Pre-painted Rib Type Long Span Roofing Sheet for roofing with 

0.50mm thick Ridge Rolls and Flashings; 
 

gg. Use 15mm Polyethylene Foam Insulation with two (2) sides aluminized film. Insulation shall be 

secured with heavy duty duct tape. Insulation shall be fastened in-between the roofing sheets and 

the purlins; 
 

hh. Install 0.50mm thick stainless steel gutters on roofing for the Multi-Purpose Halls with one (1) 

piece 2” x 6” x 1.50mm and one (1) piece 2” x 4” x 1.50mm Fascia Board; 
 

ii. Install 0.40mm  thick preformed stainless steel gutters on parapet slabs and parapet walls; 
 

jj. All  steel  members  shall  be  protected  against  corrosion  using  epoxy  primer,  epoxy reducer 

& epoxy enamel; 
 

kk. Provision of post-tensioning tendons on reinforced concrete beams and all necessary materials 

and required labor, supply of cement and Sika Intraplast as grouting materials, supply of bursting 

and elevation bars, rental of crane, mobilization and demobilization; 
 

ll. Removal and replacement of all exposed rebars and post-tensioning tendons. Verify  all areas 

where all corroded reinforcing steel bars shall be removed; 
 

mm. The Contractor shall provide all doors, door jamb and windows and other materials needed 

as specified in the drawing plans and specification; 
 

nn. Ceiling  works  shall  be  provided  as specified in the drawing plans and specification; 
 

oo. Granite slab/ tile works on ground floor  and second floor areas include the provision of all 

necessary fixtures and facilities required by the project to be approved by the MinSU or 

authorized representative architect/engineer. Also includes stair and restroom finishing works. 
 

pp. Restroom in the second floor shall be provided with waterproofing (DAVIES or equivalent) as 

specified on the drawing plans and according to specifications; 
 

qq. Plumbing Fixtures include the provision of water closets, urinals, lavatories (HCG or 

equivalent),  stainless  floor  drains,  lavatory  faucet,  gooseneck  faucets  for sinks,  hand 

dryers, stainless grab bar for PWD, soap holders and tissue holders, stainless kitchen sinks  

and  stainless  sink  with  drain  board;  all  of  approved  brand  and  quality  by MinSU; 
 

rr. Painting works for interior walls and ceilings for ground floor and second floor and all 

carpentry works; 
 

ss. All Electrical works shall provide all materials and equipment and perform all the work 

necessary for the complete execution of the electrical systems shown on the electrical drawings 

with reference to the general construction drawings as herein specified, or both except as 

otherwise excluding the generality of the foregoing, shall include but not limited to the 

following principal items of work; 
 

tt. Installation and supply of Panel Boards (Main Distribution Panel Board, Main Power Panel 

Board, Lighting Panel and Power Panel in  every  floor  disconnect  switches,  enclosed  circuit  

breakers as shown on the plans; 
 

uu. Supply and installation of complete electrical and auxiliary work at specified floor (1st  & 2nd 

Floor), rough-in of µPVC pipes, pipe sleeves on beams , junction boxes & utility boxes on third 
floor & fifth floor.  Provision of lighting on every stairs of third & fifth floor with temporary 
supply , rough-in of µPVC pipes & utility boxes as shown in the electrical plans; 

 
vv. Supply  and  installation  of  complete  lighting  systems  (lighting  fixtures,  switches  on 

specified floor as shown on the electrical plans: 
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ww. Supply and installation of complete power and control wiring to various mechanical and sanitary 
equipment unless otherwise specified; 

xx. Supply and installation of wiring devices and accessories; 
yy. Supply and installation of kilowatt-hour meter; 
zz. Termination of all electrical system; 
aaa. Conduct resistance testing for the grounding system; 

 

bbb. Conduct megger testing for all cable wires of main entrance and feeder lines; 
 

ccc. Complete  testing  and  commissioning  of  all  electrical  lighting,  power  and  auxiliary 

equipment systems. 

 

ddd. If anything has been omitted for any items of work or materials usually furnished, which 

are necessary for the completion of the entire work as outlined herein before, then such items 

must be and hereby included in this Section of work; 
 

eee. Supply and installation of complete fire alarm system as shown in the electrical plans; 
 

fff. Conduiting and writing works for smoke detectors and other devices, including the conventional-

type  fire  alarm  control  panel  for  a  complete  fire  detection  and  alarm system as shown in 

the electrical plans. 
 

ggg. Supply and installation of grounding system as shown in the electrical plan; 
 

hhh. Fire protection works includes but is not limited to supply of materials and labor for wet 

stand pipe fire protection works; 
 

iii. Fabrication and installation of pipelines for fire sprinkler located at 1st  to 2nd   level and pipelines  
to  fire  hose  cabinets  at  all  floor  levels.  This  also  includes  installation  of sprinkler heads, 
fire hose cabinets, alarms, Siamese connection and other accessories as well as testing and 
commissioning for all fire protection works. 

 

jjj. All   steel   members   shall   be   in   accordance   with   the   approved   plans   and   their 

Specifications, and to the entire satisfaction of MinSU; Use schedule 40 Black Iron Pipes and 

fittings for all fire protection works; 
 

kkk. Fire hose cabinet to be installed shall be complete with valves, fire nozzles, 30m hose and 

other accessories; 
 

lll. Installation of pressure switch and alarm valve and other valves and accessories for the fire 

protection works; 

 

mmm. Installation of appropriate hangers and support for the fire protection pipelines; 

 

nnn. This also includes painting works for the pipe lines; 

ooo.  All materials to  be  used shall be new and shall conform to  the  Reference  Code and 

Standards. Use of materials shall further be governed by other requirements, imposed on the 

specifications. Materials shall be subject to test necessary for their fitness if so required; 
 

ppp. All plumbing works included herein shall be executed according to the provisions of the 

National Plumbing Code, National Building Code and the Rules and Regulations of the 

Municipality of Victoria; 
 

qqq. Use of GI / PPR pipes and fittings of approved brand and quality for water lines; 
 

rrr.  Use of 2” diameter GI pipe (from future cistern tank to water tanks) 
 

sss.  Supply and installation of two (2)  5,951  liters  cylindrical stainless water tanks (BESTANK or 

approved equivalent) at the third floor. Refer to plans; 
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ttt. Supply and installation of 3HP centrifugal pump to be installed to supply water from future 

cistern to water tanks in the 2nd   floor; (see plumbing plans) 
 

uuu. The drawings are not intended to show every pipes, fittings, valves, floor drains and 
appliances. All such item whether specifically mentioned or not, or indicated in the drawing shall 
be finished and installed if necessary to complete the system in accordance with the best practice 
of the Plumbing Trade and to the satisfaction of the Owner, Architect, and the Engineer-in-
Charge; 

 

vvv. Use PVC pipes (Neltex or approved equivalent) for sanitary and drainage lines; 
 

www. All materials shall be new and shall conform to the Reference Code and Standards. Use 

of materials   shall   further   be   governed   by   other   requirements,   imposed   on   the 

specifications.  Materials  shall  be  subject  to  test  if  necessary  for  their  fitness  if  so 

required; 
 

xxx. Construction of catch basins on specified locations. 
 

yyy. Supply and installation of four (4) high density polyethylene or HDPE septic tanks with 

1,250 gal capacity; 
 

zzz.  Hauling of waste and demolished materials and includes cleaning of all the excess and 

unnecessary materials; 
 
 

 

7.0 CONTRACTOR’S SCHEDULE & PROGRESS REPORTING 

 
 

a)  Progress Reporting.  Throughout the Contract duration, the Contractor shall be responsible for taking 

detailed and accurate measurements of the actual progress of all aspects of the works. 
 

b)   Monthly  Progress  Report.     The  Contractor  shall  maintain  a  Master  Project  Schedule  to 

summarize the status of the work; work in progress and the percentage completed.   This summary report 

shall be updated and issued at the end of each month. 
 

c)  Contractor shall submit during the entire duration of the contract within five (5) days from the end of the 

preceding month, a monthly progress report under cover of a transmittal sheet and shall include as a 

minimum the following: 
 

   Management/Executive Report (Narrative) 
 

   Construction Progress 
 

   Forecast for the next one month 
 

   Manpower (Management and Workforce) 
 

   Areas of Concern 
 

   Photographic Report 
 

d)  Meetings.  Contractor Key Personnel shall meet with MinSU representative upon request of MinSU to  

discuss  matters  related to the project.   Contractor shall arrange to record the minutes of meeting and 

submit for MinSU approval. 
 

e)  Kick Off Meeting.   Immediately after the Notice to Proceed, a Kick off meeting shall be held between 

MinSU and Contractor.  The initial Kick off meeting and recorded Minutes shall form the basis of the 

Project action plan and set such requirements as Safety and Constructability Reviews.  It shall also be 

used to introduce MinSU and Contractor representatives associated with aspects of the work. The 

objectives of the kick-off meeting are as follows: 
 

   Introduction all of MinSU’s and Contractor’s Project Management Team, Engineering and 
Construction team personnel; 
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   Convey and promote shared commitment of project expectations; 
 

   Review and establish understanding of Project Work Scope; 
 

   Review overall project schedule; 
 

   Establish project meetings requirements and frequency of meetings; and 
 

   Establish reporting requirements and frequency of reports. 
 

f)    Minimum Mobilization of Key Personnel 
 

   Project Manager: full time from Contract award up to completion of Works, to be mobilized on 

site during the construction phase; 
 

   Site/Construction  Engineer:  full  time  from  initiation  of  site  mobilization activities  up  to 

provisional acceptance of the works 
 

g)    Testing Work. The testing work will include all tests and checks on: 
 

   All concrete mixtures poured on footings, columns, beams, shear walls, slabs and required tests 
on structural steel members and reinforcing bars; 

 

   Flushing and cleaning of water lines & piping works; 

   Testing the effectiveness and workability of electrical lines and water & sewer lines; 
 

   House cleaning of the work area in preparation of hand over to MinSU; 
 

   Testing of Elevator and Water Pumps 
 

h) Commissioning punch list. This shall be established for the purpose of recording all discrepancies,  

damaged  or  missing  materials,  malfunctions,  missing  documents   and  any deviation  from  the  

design  drawings  and  specifications  or  normal  operating  conditions.    All punch list items must be 

cleared from the system list prior to project turn over. 
 

 
8.0 CONTRACTOR’S UTILITIES CONSUMPTION: 

 

 The Contractor shall pay  their  electric  and  water  consumption  bills.    Sub meters shall be installed 

at the expense of the Contractor to determine their actual consumption. 
 

 
9.0 CONFLICT IN REFERENCE DOCUMENTS 

 

In the case of any conflict between the technical requirement and specifications of this contract and the 

reference documents, or among the reference documents, the order of precedence is: 
 

1)   Scope of Work 
 

2)   Basic Engineering Drawings 
 

3)   Technical Specifications 
 

4)   National Standards for Building Construction 
 

5)   International Codes and Standards 
 

6)   National Building Code of the Philippines 
 

The Contractor shall notify any discrepancy found in the documentation to MinSU in writing for 

clarification. MinSU will respond to such request in writing.



 

 

 

SECTION VIII  

BILL OF QUANTITIES 
 
 

 
Item No. 

 
Description 

 
Quantity 

 
Unit 

 
Unit Price 

 
Amount 

B.5  Project Billboard/Sign Board            1.00  ea.   

B.7 
 Occupational Safety & Health 
Program  

          2.00  months   

B.9  Mobilization and Demobilization            1.00  L.S.   

101 
 Structure Excavation & 
Embankment  

      
150.00  

cu.m.   

102  Concreting Works  
        

30.00  
cu.m.   

103  Rebar Works  
      

880.00  
kg   

104  Formworks & Falseworks  
      

108.00  sq.m. 
  

105  Structural Steelworks  
      

336.00  sq.m. 
  

106  Masonry and Plastering Works  
      

252.00  sq.m. 
  

107  Roof Framing Works  
      

108.00  sq.m. 
  

108  Roofing Works  
      

108.00  sq.m. 
  

109  Metal Painting  
      

252.00  sq.m. 
  

  TOTAL 
  



 

 

 

           SECTION IX  

         BIDDING FORMS 
 
 

                                   LIST OF FORMS 
 
 

Form No. Title 
MinSU Infra Form No. 1 List of On-going Private and Government Construction Contracts including 

Contracts  

Awarded but not yet started 

MinSU Infra Form No. 2 Statement of all Government and Private Construction Contracts completed 

which as similar in nature 

MinSU  Infra Form No. 3 Net Financial Contracting Capacity 

MinSU  Infra Form No. 4a Bank Guarantee 

MinSU Infra Form No. 4b Bid-Securing Declaration 

MinSU Infra Form No. 5a Organizational Chart 

MinSU Infra Form No. 5b Contractors Letter to the Procuring Entity 

MinSU Infra Form No. 6a Certificate of Availability of Key Personnel 

MinSU Infra Form No. 6b Qualifications of Key Personnel Proposed to be Assigned to the Contract 

MinSU Infra Form No. 6c Key Personnel’s Biodata 

MinSU  Infra Form No. 6d Manpower Utilization Schedule 

MinSU Infra Form No. 7 Key Personnel’s Certificate of Employment 

MinSU Infra Form No. 8a Certificate of Availability of Equipment 

M MinSU Infra Form No. 8b List of Equipment pledged to the proposed contract 

MinSU Infra Form No. 8c Equipment Utilization Schedule 

M MinSU Infra Form No. 9 Omnibus Sworn Statement 

MinSU Infra Form No. 10 Affidavit of Compliance to Scope of Works and Specifications of 

Finishes and Materials 

MinSU Infra Form No. 11 Bid Form 



 

 

 
 
 

List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started 

 
Business Name        :    

Business                    :    

Address 

Name of 

Contract/Location 
Project Cost 

a.    Owner Name 
b.    Address 
c.    Telephone Nos. 

 

 
Nature of Work 

 

Contractor’s Role 
a.    Date Awarded 
b.    Date Started 
c.    Date of 

Completion 

% of 

Accomplishment 
Value of 

Outstanding 

Works Description % Planned Actua 

l 
Government         

         
         
         
         
         
         
         
Private         

         
         
         
 Total Cost  

 
 

NOTE: This statement shall be supported with: 
1    Notice of Award and/or Contract 
2.   Notice to Proceed issued by the owner 
3    Certificate of Accomplishments signed by the owner or Project Engineer 

 

 
Submitted by             :   

(Printed Name & Signature 

Designation               :    

Date                              :    
 

 
 
 
 

One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all its on-going, completed, and awarded but not yet started contracts.



 

 

 
 

Statement of all Completed Government & Private Construction Contracts which are similar in nature 

 
Business Name     :    

Business                 :   

Address 

 

 
Name of Contract 

 

a.   Owner Name 

b.   Address 
c.   Telephone Nos. 

 
Nature of 

Work 

Contractor’s 

Role 

a.   Amount at 

Award 

b.   Amount at 

Completion 

a.   Date 

Awarded 

b.   Contract 
Effectivity 

Description 
 

% 

Government       
       
       
       
       
       
       
       
Private       

       
       
       
Note: This statement shall be supported with: 
1  Contract 
2  CPES rating sheets and/or Certificate of Completion 
3  Certificate of Acceptance 

 

Submitted by        :    

(Printed Name & Signature) 

Designation           :    
Date                         : 

 

 
 
 
 
 
 

One of the technical documents required to be in the Eligibility Envelope of a prospective bidder is a list of all contracts which are similar in nature and complexity to the contract to be bid. This statement will show 

that the value of the prospective bidder’s largest single completed contract, adjusted to current prices using the National Statistics Office (NSO) consumer price indices available at the G-EPS website, and similar to the 
contract to be bid, must be at least fifty percent (50%) of the approved budget for the contract to be bid. 



 

 

 
 

NET FINANCIAL CONTRACTING CAPACITY 

 
A.   Summary  of  the  Applicant  Firm’s/Contractor’s  assets  and  liabilities  on  the  basis  of  the 

attached income tax return and audited financial statement, stamped “RECEIVED” by the Bureau  

of  Internal  Revenue  or  BIR  authorized  collecting  agent,  for  the  immediately preceding year 

and a certified copy of Schedule of Fixed Assets particularly the list of construction equipment. 

 

  Year 20   

1. Total Assets  
2. Current Assets  
3. Total Liabilities  
4. Current Liabilities  
5. Total Net Worth (1-3)  
6. Current Net Worth or Net Working 

Capital (2-4) 
 

 

B.   The Net Financial Contracting Capacity (NFCC) based on the above data is computed as 
follows: 

 
NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 

outstanding or uncompleted portions of the projects under ongoing contracts, including 

awarded contracts yet to be started coinciding with the contract for this Project. 

 
NFCC = P    

 

K = 10 for a contract duration of one year or less, 15 for more than one year up to two years 
and 20 for more than two years 

 
Herewith attached are certified true copies of the income tax return and audited financial statement: 

stamped “RECEIVED” by the BIR or BIR authorized collecting agent for the immediately preceding 

year. 
 

 
 

Submitted by: 
 

 
Name of Firm / Contractor 

 

 
Signature of Authorized Representative 

Date :    
 

 
NOTE: 
1.   If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the 

above requirements. 
 

 
 
 
 
 
 
 
 
 

The above information are among the financial documents  required for Eligibility Check.   Together with the legal and technical 

documents required, the financial documents shall be placed inside the Eligibility Envelope and submitted to the BAC on or before the deadline 
for the submission and receipt of Eligibility Envelopes
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FORM OF BID SECURITY (BANK GUARANTEE) 

WHEREAS

, 

(Name of Bidder) (hereinafter called “the Bidder”) has submitted his bid dated

(Date)__ for the (Name of Contract) (hereinafter called “the Bid”).

KNOW ALL MEN by these presents that We (Name of Bank)    of (Name of Country) having

our  registered  office  at                                           (hereinafter  called  “the  Bank”  are  bound  unto

(Name of Procuring Entity) (hereinafter called “the Entity”) in the sum of   (insert amount)_  

for which payment well and truly to be made to the said Entity the Bank binds himself, his successors 

and assigns by these presents. 

 
SEALED with the Common Seal of the said Bank this         day of                 20    _. 

THE CONDITIONS of this obligation are that: 

1)     if the Bidder withdraws his Bid during the period of bid validity specified in the 

Form of Bid; or 

 
2)     if the Bidder does not accept the correction of arithmetical errors of his bid price in 

accordance with the Instructions to Bidder; or 

 
3)     if the Bidder having been notified of the acceptance of his bid and award of contract to 

him by the Entity during the period of bid validity: 

 
a)   fails  or  refuses  to  execute  the  Form  of  Contract  in  accordance  with  the 

Instructions to Bidders, if required; or 

 
b)   fails  or refuses  to  furnish  the Performance Security  in  accordance  with the 

Instructions to Bidders; 

 
we undertake to pay to the Entity up to the above amount upon receipt of his first written demand, 

without the Entity having to substantiate its demand, provided that in his demand the Entity  will  note  

that  the  amount  claimed  by  it  is  due  to  the  occurrence  of  any  one  or combination of the three 

(3) conditions stated above. 

 
The Guarantee will remain in force up to and including the date                            days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 

extended by the Entity, notice of which extension(s) to the Bank is hereby waived.  Any demand in 

respect of this Guarantee should reach the Bank not later than the above date. 
 

DATE                   :    SIGNATURE OF THE BANK   

WITNESS           :     SEAL     

 

 
(Signature, Name and Address) 

 

 
 
 

The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the Entity’s country or an 

equivalent amount in a freely convertible currency.  This figure should be the same as shown of the Instructions to Bidders. 
Usually 28 days after the end of the validity period of the Bid.  Date should be inserted by the Entity before the bidding documents are 
issued.
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REPUBLIC OF THE PHILIPPINES)  

 ___________                                               )S.S. 
 

 
 

BID-SECURING 

DECLARATION 
Invitation to Bid No.                     [insert reference number] 

 
To:        MINDORO STATE UNIVERSITY – VICTORIA  CAMPUS  

   Alcate, Victoria, Oriental Mindoro 

 
I / We, the undersigned, declare that: 

 
1.   I / we understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration. 

 
2.   I / We accept that: (a) I / we will be automatically disqualified from bidding for any contract with 

any procuring entity for the period of two (2) years upon receipt of your Blacklisting Order; and 

(b) I / we  will pay the applicable fine provided under Section 6 of the Guidelines on the  Use of  

Bid Securing Declaration, ifwithin fifteen (15) days from receipt of written demand by the 

procuring entity for the commission of acts resulting to the enforcement of the bid securing 

declaration under sections 23.1 (b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; 

without prejudice to other legal action the government may undertake.  

 
3.   I / we understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances: 

 
a)   Upon expiration of the bid validity period, or any extension thereof pursuant to your request; 

 
b)   I am / we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I / we failed to timely file a request for reconsideration or (ii) I / we filed a 

waiver to avail of said right; 

 
c)   I am / we are declared as the bidder with the Lowest Calculated and Responsive Bid 

/ Highest Rated and Responsive Bid, and I / we have furnished the performance security 
and signed the Contract. 

 
 
 
 
 
 

IN  WITNESS  WHEREOF,  I  /  we  have  hereunto set  my  /  our hand/s  this              day  of 

                      _, at                                              . 
 
 
 
 

Name of Bidder 

Authorized Representative 
Legal Capacity 
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Affiant 

 

   SUBSCRIBED     AND     SWORN     to     before     me     this        day    of                                at

  _,  Philippines. Affiant /s is / are personally known to me and was  / were 

identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice  (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his  / her [insert  type of government 

identification card used, with his  / her photograph and signature appearing thereon, with no.   
and his / her Community Tax Certificate No.                   issued on            at                 . 

 

Witness my hand and seal this             day of                                _. 
 

 
 

NAME OF NOTARIAL 

PUBLIC 

Serial No. of Commission     

Notary Public for                 until    

Roll of Attorney’s No.    

PTR No.          _, [date issued], [place issued] 

IBP No.             , [date issued], [place issued] 
 

 
 

Doc. No.    

Page No.     

Book No.    

Series of    
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Contractor’s Organizational Chart for the Contract 
 

 
 
Submit Copy of the Organizational Chart that the Contractor intends to use to execute the Contract 

if awarded to him.  Indicate in the chart the names of the Project Manager, Project Engineer, Bridge 

Engineer, Structural Engineer, Materials and Quality Control Engineer, Foreman and other Key 

Engineering Personnel. 
 

 
 
 
 
 
 
 
 
 
 
 

Attach the required Proposed Organizational Chart for the Contract as stated above 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. This organization chart should represent the “Contractor’s Organization” required for the Project, and not the organizational chart of the 
entire firm. 

2.      The Bidders shall comply with and submit sample form MinSU  Infra Form No. 9 for each of such key personnel. 

3. Each such nominated engineer/key personnel shall comply with and submit sample forms MinSU Infra Form No. 11 and MinSU  Infra Form 
No. 12. 

4.      All these are required to be in the Technical Envelope of the Bidder.



 

 

   

Contractor’s Letter-Certificate to Procuring Entity 
 

 
Date:   

 
 
 

Name of the Head of the Procuring Entity 

Position of the Head of the Procuring Entity 

Name of the Procuring Entity 
Address of the Procuring Entity 

 

 
 

Dear Sir / Madame: 

 
Supplementing our Organizational Chart for the Contract, we have the honor to submit 

herewith, and to certify as true and correct, the following pertinent information: 

1.          That  I/we  have  engaged  the  services  of (Name  of  Employee) ,  to  be  the

(Designation)_ of  the (Name  of  Contract)_ ,  who  is  a (Profession)

with Professional License Certificate No.             issued on and

who has performed the duties in the construction of the Contracts enumerated in the 

duly filled Form       . 

 
2. The said Engineer shall be designated by us as our (Designation) to personally 

perform the duties of the said position in the above-mentioned Project, if and when the 

same is awarded in our favor. 

 
3. That said Engineer shall employ the best care, skill and ability in performing his duties 

in accordance with the Contract Agreement, Conditions of Contract, Plans, 

Specifications,   Special   Provisions,   and   other   provisions   embodied   in   the 

proposed contract. 

 
4. That said Engineer shall be personally present at the jobsite to supervise the phase 

of the construction work pertaining to this assignment as (Designation), all the time. 

 
5. That, in order to guarantee that said Engineer shall perform his duties properly and 

be  personally present in the Job  Site,  he  is hereby required to secure  a certificate 

of appearance for the Procuring Entity Engineer at the end of every month. 

 
That, in the event that I/we elect or choose to replace said (Designation) with another 

Engineer, the Procuring Entity will be accordingly notified by us in writing at least 

twenty one (21) days before making the replacement. We will submit to the Procuring 

Entity, for prior approval, the name of the proposed new (Designation), his 

qualifications, experience, list of projects undertaken and other relevant information. 
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6. That any willful violation on my/our part of the herein conditions may prejudice my/our  

standing  as  a  reliable  contractor  in  future  bidding  of  the  Procuring Entity. 
 
 
 
 
 
 
 
Very truly yours, 

 

 
 
 
 
 

(Authorized Representative of Bidder) 
 

 
 
 
 
 
CONCURRED IN: 

 

 
 
 
 
 

(Name of Engineer) 
 
 
 
 

(Address)
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Statement of Availability of Key Personnel 
 
 
 

(Date of Issuance) 
 

 
 

Dr. Christian Anthony C. Agutaya 

Mindoro State University 

Alcate, Victoria Or. Mindoro 
 

 
 

Attention        :   NEMESIO H. DAVALOS, Ph.D.  

      Chairperson 

      Bids and Awards Committee 
 
 
 
 
Dear Sir: 

 
In compliance with the requirements of the Mindoro State University-Bids and Awards 

Committee for the bidding of the _____(Name of the Contract)_____, we certify that 

_______(Name of the Bidder)________ has in its employ key personnel, such as project 

managers, project engineers and foremen, who may be engaged for the construction of the 

contract.   

                     

 
 
 
Very truly yours, 

 

 
 
(Name of Representative) 

(Position) 

(Name of Bidder)
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Business Name        : 
Business Address    : 

Qualification of Key Personnel Proposed to be Assigned to the Contract

 

 Project Manager 

/ Engineer 

Materials 

Engineer 

Foreman Construction 

Safety and Health 

Personnel 

Other positions deemed 

required by the Applicant 

for this project 
1     Name      
2     Address      
3     Date of Birth      
4     Employed Since      
5     Experience      

Previous 
6 

Employment 

     

7     Education      
8     PRC License      

 

Minimum        :   Project Manager / 

Materials Engineer 

Foreman 

Foreman 
 

NOTE               :            Attached Individual Resume and PRC License of the (professional) personnel. 
 
 
Submitted by :               (Printed 

Name & Signature) 

Designation    :               

Date                  :               
 
 
 
 

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to 
the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract).
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KEY 

PERSONNEL 
 
Give the detailed information of the following personnel who are scheduled to be assigned as full- time 

field staff for the project. Fill up a form for each person. 
 
-       Authorized Managing Officer / Representative 

 
-       Sustained Technical Employee 

 

PERSONAL 

DATA 

Name                                                                      : 
Date of Birth                                                         : 
Nationality                                                           : 

Education and Degrees                                     : 
Specialty                                                                : 

Registration                                                         : 
Length of Service with the Firm                    : 
Years of Experience (from / to)                     : 

 

If length of service in the firm is less than ten (10) years, give name and length of service with previous 
employers for a ten (10)-year period (attached additional sheet/s), if necessary: 

 
 

Name and Address of Employer 
Length of Service 

year(s) from / to 

  
  
  

 
Experience: 
This should cover the past ten (10) years of experience.  (Attached as many pages as necessary to show 

involvement of personnel in projects using the format below). 
 

Experience Data 

Name of Project                                                               : 
Name and Address of Owner                                       : Name 

and Address of the Owner’s Engineer          : (Consultant) 
Indicate the Features of Project                             : 
(Particulars  of  the  project  components  and  any  other 
particular interest connected with the project) 

Contract Amount Expressed in Philippine              : 

Currency 
Position                                                                              : 
Structures for which the employee was                 : 
responsible 

Assignment Period  (from / to)                                 : 

 
Name and Signature of Employee 

 
It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded 
to our company. 

 
 

(Place and Date)                                                                                  (The Authorized Representative) 
 

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project Manager,  
Project  Engineers,  Materials  Engineers,  and  Foremen),  to  be  assigned  to  the  contract  to  be  bid,  with  their  complete qualification 
and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract).
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MANPOWER UTILIZATION 

SCHEDULE 
 

 

Category 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 

             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 

 

Submitted by: 
 
 
 
 

Name of the Representative of the Bidder:                                                                                                                Date:    

Position: 

Name of the Bidder: 
 

 
 

The manpower schedule (weekly or monthly scheduling of skilled and unskilled workers, including Project Manager, Project Engineers, Materials Engineers, or Foremen) is required to be in the Technical 
Envelope of the Bidder.
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 
Manager,  Project  Engineers,  Materials  Engineers,  and  Foremen),  to  be  assigned  to  the  contract  to  be  bid,  with  their  complete 
qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the 
contract). 

                 

 

  
 

Key Personnel’s Certificate of Employment 

Issuance Date 

 

Name of the Head of the Procuring Entity Position 

of the Head of the Procuring Entity Name of the 

Procuring Entity 

Address of the Procuring Entity 

 

Dear Sir / Madame: 

I am (Name of Nominee) a Licensed           Engineer with Professional License No.

                         issued on (date of issuance)    at (place of issuance)   .

I hereby certify that (Name of Bidder)  has engaged my services as  (Designation)   for

(Name of the Contract), if awarded to it. 

As     _(Designation) _,  I  supervised  the  following  completed  projects  similar  to  the

contract under bidding): 

NAME OF PROJECT OWNER COST DATE COMPLETED 

    

    

    

 

At present, I am supervising the following projects: 

NAME OF PROJECT OWNER COST DATE COMPLETED 

    

    

    
 

In  case  of  my  separation  for  any  reason  whatsoever  from  the  above-mentioned

Contractor, I shall notify the (Name of the Procuring Entity) at least twenty one (21) days

before the effective date of my separation. 

As    (Designation) , I know I will have to stay in the job site all the time to supervise

and manage the Contract works to the best of my ability, and aware that I am authorized to handle only one 

(1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned 

Contractor to qualify for the Contract without any firm commitment on my part to assume the

post of (Designation) therefor, if the contract is awarded to him since I understand that to do

so will be a sufficient ground for my disqualification as (Designation) in any future (Name

of the Procuring Entity) bidding or employment with any Contractor doing business with the

(Name of the Procuring Entity)__. 
 

 

(Signature of Engineer) 

DRY SEAL
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One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project 
Manager,  Project  Engineers,  Materials  Engineers,  and  Foremen),  to  be  assigned  to  the  contract  to  be  bid,  with  their  complete 
qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the 
contract). 

                 

 

 
 

Republic of the Philippines       ) 
)             S.S. 

 
SUBSCRIBED  AND  SWORN  TO  before  me  this     day  of     20   affiant

exhibiting to me his Residence Certificate No.                issued on                        at                         _. 
 
 
 
 

Notary Public 
 

 
Doc.No.              _ 

PageNo.    ______              

Book No. _______            

Series 2020
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Statement of Availability of Equipment 
 
 
 
 
 

(Date of Issuance) 
 

 
 

Name of the Head of the Procuring Entity 

Name of the Procuring Entity 

Address of the Procuring Entity 
 

 
 

Attention      :      NEMESIO H. DAVALOS, Ph.D.  

          Chairperson 

          Bids and Awards Committee 
 
 
 
 
Dear Sir: 

 
In compliance with the requirements of the Mindoro State University – Main Campus Bids 

and Awards Committee for the bidding Award Commit tee  of the ______(Name of 

Contract)________, we certify that ___(Name of Bidder)_______ owns has under lease, 

and/or has under purchase agreements the following equipment that may be used for the 

duration of the contract.

  
Attached is the list and proof of acquisition of the equipment needed in the execution 

of the above-mentioned contract. 
 
 
 
 
Very truly yours, 

 

 
 
(Name of Representative) 

(Position) 
(Name of Bidder)



 

 

 
 

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract 
 

Business Name           :    
Business Address       :    

 
 

Description Model / 
Year 

Capacity / 

Performance / 

Size 

Plate No. Motor No. / 
Body No. 

Location Condition Proof of Ownership / Lessor 

or 
Vendor 

A. Owned        
i.        
ii.        
iii.        
iv.        
v.        

        
B. Leased        
i.        
ii.        
iii.        
iv.        
v.        

        
C. Under Purchase 
Agreements 

       
i.        
ii.        
iii.        
iv.        
v.        

 

List of minimum equipment required for the project: 
 
 

Submitted by               :     

(Printed Name & 

Signature) 
Designation                 : 
Date                                :    

 
One of the requirements from the bidder to be included in its Technical Envelope is the list of its equipment units pledged for the contract to be bid, which are owned (supported by proof/s of ownership), leased, and/or 

under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), supported by certification of availability of equipment from the equipment lessor/vendor for the duration of 
the project 



 

 

 
 

EQUIPMENT UTILIZATION 

SCHEDULE 
 

 

Category / Equipment 
Month 

1 2 3 4 5 6 7 8 9 10 11 12 

             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
Contractor’s Name: Name of the Procuring Entity: Contract Name: 

 

 

Submitted by: 
 

 
 

Name of the Representative of the Bidder                                                                        Date:                                  _ 

Position 

Name of the Bidder 
 

 
 
 

One of the requirements from the bidder to be included in its Technical Envelope is its equipment utilization schedule, referring to the weekly or monthly scheduling of the minimum equipment required for the project.



 

 

 

 
OMNIBUS SWORN 

STATEMENT 

 
REPUBLIC OF THE PHILIPPINES           ) 

CITY/MUNICIPALITY OF           ) S.S. 

 
A F F I D A V I T 

 
I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 

 
1.   Select one, delete the other: 

 
If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office address at 

[address of Bidder]; 

 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 
2.   Select one, delete the other: 

 
If a sole proprietorship: As the owner and sole proprietor or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all acts 

necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name 

of the Project] of the [Name of the Procuring Entity][insert “as shown in the attached duly 

notarized Special Power of Attorney” for the authorized representative]; 

 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the bid, 

and to sign and execute the ensuing contract for  [Name of Project] of the [Name of the 

Procuring Entity] accompanied by the duly notarized Special power of Attorney, 

Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable; 

 
3.   [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board; 

 
4.  Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 

of the original, complete, and all statements and information provided therein are true and 

correct; 

 
5.   [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 

 
6.   Select one, delete the rest: 

 
If a sole proprietorship: The owner or sole proprietor is not related to the Head of the Procuring 

Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and 

the project consultants by consanguinity or affinity up to the third civil degree; 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related 

to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 

Technical Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil 

degree;



 

 

 

 
If a corporation or joint venture: None of the officers, directors, and controlling stockholders 

of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 

of the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 
7.   [Name of Bidder] complies with existing labor laws and standards; and 

 
8.  [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 
a)   Carefully examine all of the Bidding Documents; 

 
b)   Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 

 
c)   Made an estimate of the facilities available and needed for the contract to be bid, if any; 

and 

 
d)   Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

 

9.  [Name of Bidder] did not give or pay, directly or indirectly, any commission, amount, fee, or  

any  form  of  consideration,  pecuniary  or  otherwise,  to  any  person  or  official, personnel 

or representative of the government in relation to any procurement project or activity;  
 
 

IN WITNESS WHEREOF, I have hereunto set my hand this     day of     _, 20    at                      , 

Philippines. 
 

 
 
 

Bidder’s Representative/Authorized Signatory 
 

SUBSCRIBED   AND   SWORN   to   before   me   this      day  of                            at

                                        _, Philippines. Affiant /s is / are personally known to me and was / 
were identified by me through competent evidence of identity as defined in the 2004 

Rules on Notarial Practice (A.M.) No. 02-8-13-SC). Affiant/s exhibited to me his / her [insert 

type of government identification card used, with his / her photograph and signature appearing 

thereon, with no.        and his / her Community Tax Certificate No. 
                    issued on            at                . 

Witness my hand and seal this             day of                                  . 
 

 
 

NAME OF NOTARIAL PUBLIC 

Serial No. of Commission     

Notary Public for                 until    
Roll of Attorney’s No.    

PTR No.          _, [date issued], [place issued] 

IBP No.             , [date issued], [place issued] 
 

 
 
Doc. No.    

Page No.     

Book No.    

Series of     

 



 

 

 

 

 

 

 

BID FORM 

 
Date:       
ITB No:   

 

To: [name and address of PROCURING ENTITY] 
Address: [insert address] 

 
We, the undersigned, declare that: 

 

(a)  We have examined and have no reservation to the Bidding Documents, including Addenda, for the 
Contract [insert name of contract]; 

 
(b)  We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 
 

The total price of our Bid, excluding any discounts offered in item (d) below is:  [insert 
information]; 

 
 

The    discounts    offered    and    the    methodology    for    their    application    is: [insert 

information 

 

(c)   Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period; 
 

(d)  If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract; 

 
(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities 

from the following eligible countries: [insert information]; 
 

(f)   We are not participating, as Bidders, in more than one Bid in this bidding process, other than 
alternative offers in accordance with the Bidding Documents; 

 
(g)  Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the 

Contract, has not been declared ineligible by the Funding Source; 
 

(h)  We understand that this Bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal Contract is 

prepared and executed; and 
 

(i)   We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that you 

may receive. 
 

 
Name:    

In the capacity of:    

Signed:    

Duly authorized to sign the Bid for and on behalf of:    

Date



 

 

 


