MINDORO STATE COLLEGE OF AGRICULTURE & TECHNOLOGY
VICTORIA, ORIENTAL MINDORO 5205 PHILIPPINES

E-mail: mnsctmainop@gmail.com
Website: www.minscat.edu.ph
Phone: (+63) 977-8467228

REPAIR AND MAINTENANCE SERVICES OF COLLEGE VEHICLE in MinSCAT BONGABONG CAMPUS
Name of Project

BAC Resolution Recommending Approval
Resolution No. 108, S. 2020

WHEREAS, the **Mindoro State College of Agriculture and Technology (MinSCAT),** through Bids and Awards Committee (BAC) has advertised in the PhilGEPS and MinSCAT Website the Request for Quotation (RFQ) for the project **"Repair and Maintenance Services of College Vehicle in MinSCAT Bongabong Campus"** with an Approved Budget for the Contract (ABC) in the amount of **Two Hundred Thousand Pesos (PhP 200,000.00);**

WHEREAS, in response to the said advertisement only one (1) service provider in the name of **MICHAEL CHAVEZ CALIBRATION CENTER** submitted price quotation for the said project before the deadline;

WHEREAS, the BAC examined and verified the price quotation submitted by **MICHAEL CHAVEZ CALIBRATION CENTER** and it was found to be complying and responsive;

NOW, THEREFORE, the members of Bids and Awards Committee (BAC) **HEREBY RESOLVE AS IT IS HEREBY RESOLVED** that the BAC recommends to the College President approval of this resolution for the abovementioned procurement awarding of **Repair and Maintenance Services of College Vehicle in MinSCAT Bongabong Campus** to **MICHAEL CHAVEZ CALIBRATION CENTER** with official address at Pinamalayan, Oriental Mindoro as the lone service provider/bidder with Single Calculated Responsive Bid (SCRB), amounting to **One Hundred Ninety-Nine Thousand Five Hundred Pesos (PhP 199,500.00).**

RESOLVED, at MinSCAT Main Campus, Alcate, Victoria, Oriental Mindoro, this 16th day of December, 2020.

NEMESIO H. DAVALOS, *Ph.D.*
BAC Chairperson

JOELENE C. LEYNES
BAC Vice Chairperson

ANSELMO R. ULEP, JR.
BAC Member

MACARIO B. MASAGCA, JR.
BAC Member

LEONEL C. MENDOZA
BAC Member

Approved/Disapproved

LEVY B. ARAGO, JR. *Ph.D.*
SUC President III
Date: 01.19.21

04