

E-mail: mnsctmainop@gmail.com Website: www.minscat.edu.ph

Phone: +63 977 846 72 28

SUPPLY AND DELIVERY OF MATERIALS FOR REPAIR/IMPROVEMENT/ENHANCEMENT/UPGRADING OF FEEDMILL STROCK ROOM AT MINSU MAIN CAMPUS Name of Project

BAC Resolution Recommending Approval Resolution No. <u>35</u>, S. 2022

WHEREAS, the Mindoro State University (MinSU), through Bids and Awards Committee (BAC) has advertised in the PhilGEPS and MinSU Website the Request for Quotation (RFQ) for the project "Supply and Delivery of Materials for Repair/Improvement/Enhancement/Upgrading of Feedmill Strock Room at MinSU Main Campus" with an Approved Budget for the Contract (ABC) in the amount of One Hundred Fifteen Thousand One Hundred Fifty Pesos (PhP 115,150.00);

WHEREAS, in response to the said advertisement, one (1) supplier was found in the document request list, and submitted price quotation before the deadline in the name of BA SUZARA ENTERPRISES;

WHEREAS, the BAC examined and verified the price quotation submitted by the abovementioned supplier and it was found to be complying and responsive;

NOW, THEREFORE, the members of Bids and Awards Committee (BAC) HEREBY RESOLVED AS IT IS HEREBY RESOLVED recommended to the University President approval of this resolution for the abovementioned procurement awarding of Supply and Delivery of Materials for Repair/Improvement/Enhancement/Upgrading of Feedmill Strock Room at MinSU Main Campus to BA SUZARA ENTERPRISES with official address Dangay, Roxas, Oriental Mindoro as the lone supplier/bidder with Single Calculated Responsive Bid (SCRB), amounting to One Hundred Fifteen Thousand One Hundred Forty Pesos (Php 115,140.00);

RESOLVED, at MinSCAT Main Campus, Alcate, Victoria, Oriental Mindoro, this 22nd day of March,

2022.

NEMESIO H. DAVALOS, Ph.D.

BAC Chairperson

JOELENE C. LEYNES
BAC Vice Chairperson

CHRISTIAN ANTHONY O. AGUTAYA Ph.D.

BAC Member

ANSELMOR. ULEP, JR.

MARCELA S. ICALLA Ph.D.

BAC Member

Approved/Disapproved

LEVY B. ARAGO, JR. PAD.

University President

Date: 3 - 25 - 3