



Mindoro State University

Victoria, Oriental Mindoro 5205 Philippines

E-mail: mnsctmainop@gmail.com
Website: www.minscat.edu.ph
Phone: +63 977 846 72 28

LABOR FOR SHIFTING/REALIGNMENT/REINSTALLATION OF ELECTRICAL POST IN MINSU BONGABONG CAMPUS

Name of Project

BAC Resolution Recommending Approval Resolution No. 67, S. 2022

WHEREAS, the Mindoro State University (MinSU), through Bids and Awards Committee (BAC) has advertised in the PhilGEPS and MinSU Website the Request for Quotation (RFQ) for the project “Labor for Shifting/Realignment/Reinstallation of Electrical Post in MinSU Bongabong Campus” with an Approved Budget for the Contract (ABC) in the amount of Four Hundred Thousand Pesos(Php 400,000.00)

WHEREAS, in response to the said advertisement, two (2) suppliers were found in the document request list, however, only one (1) supplier in the name of BA SUZARA ENTERPRISES submitted price quotation for the said project before the deadline;

WHEREAS, the BAC examined and verified the price quotation submitted by the abovementioned supplier and it was found to be complying and responsive;

NOW, THEREFORE, the members of Bids and Awards Committee (BAC) HEREBY RESOLVED AS IT IS HEREBY RESOLVED that the BAC recommended to the University President approval of this resolution for the abovementioned procurement and award the project Labor for Shifting/Realignment/Reinstallation of Electrical Post in MinSU Bongabong Campus amounting to Three Hundred Ninety Nine Thousand Five Hundred Pesos (Php 399,500.00); to BA SUZARA Enterprises with official address Dangay, Roxas, Oriental Mindoro as the lone supplier/bidder with the Single Calculated Responsive Bid (SCRB);

RESOLVED, at MinSU Main Campus, Alcate, Victoria, Oriental Mindoro, this 19th day of May, 2022.

NEMESIO H. DAVALOS, Ph.D.
BAC Chairperson

MA. ARLYN M. REDUBLO Ph.D.
BAC Member

CHRISTIAN ANTHONY C. AGUTAYA Ph. D
BAC Member

ANSELMO R. ULEP, JR.
BAC Member

BRIAN M. ELAYDO
BAC Member

Approved/Disapproved

LEVY B. ARAGO, JR. Ph.D.
University President

Date: 06.01.22

808

•Main Campus, Alcate, Victoria

•Bongabong Campus, Labasan, Bongabong

•Calapan City Campus, Masipit Calapan City