



Mindoro State University

Victoria, Oriental Mindoro 5205 Philippines

Email: universitypresident@minsu.edu.ph
Website: www.minsu.edu.ph
Mobile: +63 977 846 727 28

SUPPLY AND DELIVERY OF ICT EQUIPMENT FOR USE OF GRADUATE SCHOOL IN MINSU MAIN

CAMPUS

Name of Project

BAC Resolution Recommending Approval Resolution No. 120, S. 2022

WHEREAS, the Mindoro State University (MinSU), through Bids and Awards Committee (BAC) has advertised in the PhilGEPS and MinSU Website the Request for Quotation (RFQ) for the project “Supply and Delivery of ICT Equipment for use of Graduate School in Minsu Main Campus ” with an Approved Budget for the Contract (ABC) in the amount of Fifty Thousand Pesos (Php 50,000.00);

WHEREAS, in response to the said advertisement, three (3) suppliers were found in the document request list, however only one (1) supplier in the name of **TEKNOKRAT DIGITAL SOLUTIONS** submitted price quotation for the said project before the deadline;

WHEREAS, the BAC examined and verified the price quotation submitted by the abovementioned supplier and it was found to be complying and responsive;


NOW, THEREFORE, the members of Bids and Awards Committee (BAC) **HEREBY RESOLVED AS IT IS HEREBY RESOLVED** recommended to the Head of Procuring Entity approval of this resolution for the abovementioned procurement awarding of **Supply and Delivery of ICT Equipment for use of Graduate School in Minsu Main Campus amounting to Forty Six Thousand Five Hundred Seventy Five Pesos (Php 46,575.00)** to **TEKNOKRAT DIGITAL SOLUTIONS** with official address at Barcenaga, Naujan, Oriental Mindoro as the supplier/bidder with Single Calculated Responsive Bid (SCRB);

RESOLVED, at MinSCAT Main Campus, Alcate, Victoria, Oriental Mindoro, this 8th day of July, 2022.


NEMESIO H. DAVALOS, Ph.D.
BAC Chairperson


MA. ARLYN M. REDUBLO Ph.D.
BAC Member


CHRISTIAN ANTHONY C. AGUTAYA Ph.D.
BAC Member


ANSELMO R. ULEP, JR.
BAC Member


BRIAN M. ELAYDO
BAC Member


Approved/Disapproved

LEVY B. ARAGO, JR. Ph.D.
University President

Date: 08.02.22