



Mindoro State University

Victoria, Oriental Mindoro 5205 Philippines

Email: universitypresident@minsu.edu.ph
Website: www.minsu.edu.ph
Mobile: +63 977 846 727 28

SUPPLY AND DELIVERY OF INPUTS FOR VEGETABLE PRODUCTION PROJECT IN MINSU MAIN

CAMPUS

Name of Project

BAC Resolution Recommending Approval Resolution No. 123, S. 2022

WHEREAS, the Mindoro State University (MinSU), through Bids and Awards Committee (BAC) has advertised in the PhilGEPS and MinSU Website the Request for Quotation (RFQ) for the project “**Supply and Delivery of Inputs for Vegetable Production Project in MinSU Main Campus**” with an Approved Budget for the Contract (ABC) in the amount of One Hundred Seven Thousand Four Hundred Pesos (Php 107,400.00);

WHEREAS, in response to the said advertisement, three (3) suppliers were found in the document request list, however, only one (1) supplier in the name of **PINATUBO GENERAL MERCHANDISE** submitted price quotation for the said project before the deadline;

WHEREAS, the BAC examined and verified the price quotation submitted by the abovementioned suppliers and was found to be complying and responsive;

NOW, THEREFORE, the members of Bids and Awards Committee (BAC) **HEREBY RESOLVED AS IT IS HEREBY RESOLVED** recommended to the Head of Procuring Entity approval of this resolution for the abovementioned procurement awarding of **Supply and Delivery of Inputs for Vegetable Production Project in MinSU Main Campus** amounting to **One Hundred Seven Thousand Three Hundred Pesos (Php 107,300.00)** to **PINATUBO GENERAL MERCHANDISE** with official address at Poblacion 1, Victoria, Oriental Mindoro as the supplier/bidder with Single Calculated Responsive Bid (SCRB);

RESOLVED, at MinSCAT Main Campus, Alcate, Victoria, Oriental Mindoro, this 14th day of July, 2022.

 MA. ARLYN M. REDUBLO Ph.D. BAC Member	 NEMESIO H. DAVALOS, Ph.D. BAC Chairperson	 ANSELMO H. ULEP, JR. BAC Member
 CHRISTIAN ANTHONY C. AGUTAYA Ph.D. BAC Member	 CIEDELLE P. SALAZAR Ph.D. BAC Member	
 LEVY B. ARAGO, JR. Ph.D. University President		
Date: <u>08.03.24</u>		

Approved/Disapproved

•Main Campus, Alcate, Victoria

•Bongabong Campus, Labasan, Bongabong

•Calapan City Campus, Masipit Calapan City