

Email: universitypresident@minsu.edu.ph Website: www.minsu.edu.ph Mobile: +63 977 846 72 28



SUPPLY AND DELIVERY OF INPUTS FOR RICE PRODUCTION FOR SECOND CROPPING OF MINSU MAIN CAMPUS

Name of Project

BAC Resolution Recommending Approval Resolution No. <u>247</u>, s. 2024

WHEREAS, the Mindoro State University (MinSU), through Bids and Awards Committee (BAC) has advertised in the PhilGEPS and MinSU Website the Request for Quotation (RFQ) No. 2024-226 for the project "Supply and Delivery of Inputs for Rice Production for Second Cropping at MinSU Main Campus" with an Approved Budget for the Contract (ABC) amounting to Eighty Thousand Six Hundred Fifty Pesos (Php80,650.00);

WHEREAS, in response to the advertisement of the project, no supplier/bidder was found in the document request list and only one (1) supplier/bidder in the name of AMIGO AGRICULTURAL SUPPLY submitted price quotation before the deadline;

WHEREAS, the detailed evaluation of price quotation resulted in the following:

go Agricultural Supply	Php73,900.00
	go Agricultural Supply

WHEREAS, the BAC examined and verified the price quotation submitted by the abovementioned supplier and was found to be complying and responsive;

NOW, THEREFORE, BE IT RESOLVED that the BAC hereby recommends to the Head of Procuring Entity the approval of awarding the contract involving the project, "Supply and Delivery of Inputs for Rice Production for Second Cropping at MinSU Main Campus" as follows:

 a. to Amigo Agricultural Supply for being the supplier/bidder with Single Calculated Responsive Bid (SCRB);

RESOLVED, this 19th day of December, 2024 at MinSU-Main Campus, Alcate, Victoria, Oriental Mindoro.

CIEDELLE P. SALAZAR, J.D., Ph.D BAC Chairperson

Engr. MARK LESTER A. MAGPANTAY
BAC Vice Chairperson

FRANIE M. AFABLE, DBMHM
BAC Member

ATTY. SHERLYN A LAYESA

BAC Member

MELGAR G. FADRIQUELAN BAC Member

Approved/Disapproved

ENYA MARIE D. APOSTOL, Ph.D.

SUC President III

Date:

2025-034

Email: universitypresident@minsu.edu.ph Website: www.minsu.edu.ph Mobile: +63 977 846 72 28



REQUEST FOR QUOTATION

Supply and Delivery of Inputs for Rice Production for Second Cropping of MinSU Main Campus

PR No.: PR24-11-0009 RFQ No. 2024-226

ABC Amount: Php80,650.00

Company Name :	
Address : Please quote your lowest price on the items / listed below, subject to the General Condition delivery and submit your quotation duly signed by your representative not later than	on the last page, stating the shortest time o in the address stated in the last page CIEDELLE PIOT-SALAZAR, J.D., Ph.D.
	BAC Chairperson

- All entries must be typewritten.
 Delivery Period within ____calen calendar days.
- 3. Warranty shall be for a period of six (6) months for supplies and materials, one (1) year for Equipment, from date
- of acceptance by the procuring entity.

 4. Price validity shall be a period of 30 calendar days.
- 5. G-EPS Registration Certificate shall be attached upon submission of the Quotation.
 6. Bidders shall submit Original Brochures showing certification of the product being offered (optional).
 7. Mode of delivery: [] Pick-up (Schedule) [] Door to Door Delivery

Item No.	Unit	ITEM AND DESCRIPTION	QTY.	UNIT PRICE	TOTAL AMOUNT
1	bags	Certified seeds (RC 402)	9	1,700	15,300-00
2	bags	Complete Fertilizer (14-14-14)	6	1800	10 200 - 00
3	bags	Ammonium Chloride (25-0-0)	6	1500	9 000 - 00
4	bags	Topdress (17-0-17)	6	1800	10 800 - 00
5	liter	Foliar (Greenbee-orange)	5	300	1,500-0
6	liter	Herbicide (pre-emergence-Sofit)	3	1200	3600.0
7	liter	Herbicide (post-emergence-Ace)	5	850	4250-0
8	liter	Herbicide (post-emergence-Frontier)	2	1700	3 400-0
9	box	Mollucide powder (Sure kill)	4	150	4600-0
10	box	Mollucide pellets (Bayonet)	3	400	1200-0
11	liter	Insecticide Systemic (Marshall)	4	1450	4600-
12	liter	Insecticide Contact (Cymbush)	5	850	4250.
13	roll	Plastic Twine Straw Rope	2	300	600.
		vxvxvxvxvxvxvxvxvxvxvxvxvxvxvxvxvxvxvx			<u>-</u>

After having carefully read and accepted your General Condition, I / We quote you on the item at prices noted al Supplier's Signature over Printed Name

TIN No. of Establishment **Contact Number** Date

MSU-BAC-FR-05.01

Email: universitypresident@minsu.edu.ph

Website: www.minsu.edu.ph Mobile: +63 977 846 72 28



General Conditions

- 1. Quotations and other requirements stated below shall be submitted to the Bids and Awards Committee (BAC) Office, Mindoro State University -Main Campus, Alcate, Victoria, Oriental Mindoro, Philippines on the date and time stated in this RFP.
- Supplier shall submit the following requirements:
 - a. Duly signed original copy of Request for Quotation (RFQ). Prices shall be quoted in Philippine Pesos.
 - b. PhilGEPS Registration
 - c. Valid Mayor's/Business Permit
 - d. Omnibus Sworn Statement
 - e. BIR Certificate of Registration
 - f. Latest Income/Business Tax Return
 - TAX Clearance
 - h. DTI Registration/SEC Certificate
 - Original Brochures or certificates of the items offered showing its performance characteristics or specifications, if applicable

Price validity shall be 30 calendar days from the deadline of submission of quotation.

Ocular Inspection

Upon the decision of the End-User and BAC, the supplier and its concerned premises may be subjected to ocular inspection and approval by the End-User and/or TWG Inspections of the BAC prior to the award.

Award

The supplier that submitted the lowest calculated responsive quotation, and passed the inspection conducted by the End-User and BAC prior to the event, if any, shall be awarded the contract.

Evaluation of Quotations

Quotations shall be compared and evaluated of the basis of the following criteria:

- 1. Completeness of Submission
- 2. Compliance with Item & Description Requirements
- 3. Price

Instructions

- 1. Supplier shall be responsible for the source(s) of its goods/services/equipment, and which shall be in accordance with the schedule and specifications of the RFQ or contract. Failure of the supplier to comply with this provision shall be ground for cancellation of the award or purchase order issued to the supplier.
- Supplier that accepted an award, purchase order, or contract but failed to deliver the required goods/services/equipment within the time called for in the award, purchase order, or contract shall be disqualified from participating in MinSU or any of MinSU campuses future procurement activities. This is without prejudice to the imposition of other sanctions prescribed under R.A. 9184 and its IRR-A against the supplier.
- All duties, excise, and other taxes and revenue charges shall be paid by the supplier.
- All transactions are subject to withholding of credible Government Taxes per revenue regulation(s) of the Bureau of Internal Revenue

Liquidation Damages

A penalty of one-tenth of one percent (0.001) of the total value of the undelivered goods/services/equipment shall be charged as liquidated damages for every day of delay of the delivery of the purchased goods/services/equipment.

Warranty

Supplier warrants that all goods/services/equipment to be provided are of acceptable industry standard.

Payment

Payment shall be made only upon a certification by the Head of the Procuring Entity to the effect that the GOODS have been rendered or delivered in accordance with the terms of this Contract and have been duly inspected and accepted.

MSU-BAC-FR-05.01

Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number

11568341

Procuring Entity

MINDORO STATE UNIVERSITY

Title

Supply and Delivery of Inputs for Rice Production for Second Cropping of MinSU Main Campus

Area of Delivery (Oriental Mindoro		
Solicitation Number:	RFQ No. 2024-226	Status	Closed
Trade Agreement:	Implementing Rules and Regulations		
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Associated Components	1
Classification:	Goods	Bid Supplements	0
Category:	Agricultural Products (Seeds, Seedlings, Plants)		
Approved Budget for t Contract:	he PHP 80,650.00	Document Request List	0
Delivery Period:	30 Day/s		
Client Agency:		Date Published	04/12/2024
Contact Person:	Christian B. Apostol BAC Secretariat Head	Last Updated / Time	04/12/2024 00:00 AM
	Alcate Victoria Oriental Mindoro		
	Philippines 5205 63-43-2862368	Closing Date / Time	09/12/2024 01:00 AM
	cbapotol21@gmail.com		
Description			
		11 11 11 0 110 110	the leat reas stations
Please quote your lowest the shortest time of	price on the items / listed below	, subject to the General Condition	n on the last page, stating
	quotation duly signed by your re	enresentative not later than	in the

delivery and submit your quotation duly signed by your representative not later than _

address stated in the last page. CIEDELLE PIOL-SALAZAR, J.D., Ph.D.

BAC Chairperson

Note: 1. All entries must be typewritten.

_ calendar days. 2. Delivery Period within _

3. Warranty shall be for a period of six (6) months for supplies and materials, one (1) year for Equipment, from date of acceptance by the procuring entity.

4. Price validity shall be a period of 30 calendar days.

- 5. G-EPS Registration Certificate shall be attached upon submission of the Quotation.
- 6. Bidders shall submit Original Brochures showing certification of the product being offered (optional).

7. Mode of delivery: [] Pick-up (Schedule) [] Door to Door Delivery

Item

No. Unit ITEM AND DESCRIPTION QTY. UNIT

PRICE TOTAL AMOUNT

- 1 bags Certified seeds (RC 402) 9
- 2 bags Complete Fertilizer (14-14-14) 6
- 3 bags Ammonium Chloride (25-0-0) 6
- 4 bags Topdress (17-0-17) 6
- 5 liter Foliar (Greenbee-orange) 5
- 6 liter Herbicide (pre-emergence-Sofit) 3
- 7 liter Herbicide (post-emergence-Ace) 5 8 liter Herbicide (post-emergence-Frontier) 2
- 9 box Mollucide powder (Sure kill) 4
- 10 box Mollucide pellets (Bayonet) 3
- 11 liter Insecticide Systemic (Marshall) 4
- 12 liter Insecticide Contact (Cymbush) 5
- 13 roll Plastic Twine Straw Rope 2

Created by

Annabelle Quinto Madrigal


Date Created

03/12/2024

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004-2024 DBM Procurement Service. All rights reserved.

Help | Contact Us | Sitemap







Organization Profile | Document Library | Ongoing/Completed Project | Consultant | Activity |

Monday, November 28, 2016 08:35 AM

View Organization Information Sub-Organization List Organization Contact List View Certifica

AMIGO AGRICULTURAL SUPPLY

BABANGONAN

Victoria

Oriental Mindoro

Region IV-B

Philippines

Organization Member Type:

Organization Number:

Registration Date:

Registration Type:

Form of Organization:

Organization Type:

Business Category:

Business Tax Identification Number:

DTI Certificate Number:

DTI Registration Date:

Capitalization:

Agency Registration:

Blacklisted:

Supplier

155123

27-Nov-2015

Red

Single Proprietorship

Non-Government Organizations

Agricultural Chemicals, Animal Feeds

937-532-822-000

01809246

13-Aug-2013

Php 500,000.00

No

No

REPUBLIKA NG PILIPINAS
KAGAWARAN NG PANANALAPI
KAWANIHAN NG RENTAS INTERNAS
REVENUE REGION NO.
REVENUE DISTRICT NO. 09A
063

BIR 2303 Form No. Revised July 1997

OCN	
	 -

1RC0001161843

. 20 17

CERTIFICATE OF REGISTRATION

REGISTRATION DATE NAME TIN 09/25/2007 ORTEGA, MAXIMO GENTEROY 937-532-822-000 REGISTERED ADDRESS BABANGONAN VICTORIA OR. MINDORO 5205 REGISTERED ACTIVITY(IES) TAX TYPE REGISTRATION FEE INCOME TAX WITHHOLDING TAX - COMPENSATION VALUE - ADDED TAX WITHHOLDING TAX - EXPANDED/OTH LINE OF BUSINESS / INDUSTRY TRADE NAME 5238 RETAIL OF AGRICULTURAL FARM AMIGO AGRICULTURAL SUPPLY SUPPLIES, EQUIPMENT **REMINDERS: FILE and PAY** TAX TYPE: IT/RF/VAT/WE/WC INDIVIDUAL Payment of Annual Registration Fee of P500.00 on or before January 31;
Ending Inventory —cn or before January 30 of each year;

Inventory List + CD + Sworn Declaration
VAT on or before 20° of every month; First Quarter-- Form 2550Q+SLSP on or before April 25 - Form 2550Q+SLSP - Form 2550Q+SLSP Second Quarter- on or before July 25 on or before October 25 Trime Quarteron or before jan 25 NY
Form 2550Q+SLSP
Rithholding Tax Expanded - 0619E - On or before 10th day of the following
804E-Annual Alphe List of Payee Income Taxes Withheld (March 1 NY)
First Quarteron or before April 30
Form 1601EQ 1604E- Annu - Form 1601EQ nd Quarter- on or before July 31 re October 31 - Form 1601EQ
re January 31 NY - Form 1601EQ
Withholding Tax Compensation - 1601C - On or before 10th day of the following month;
1604CF- Annual Alpha List of Employee Income Taxes Withheld (January 31 NY)

- Information, for any changes in Status, Location and Tax Types (1905 Form); Fourth Quarter- on or before January 31 NY
7 Withholding Text

10058060 10058061

REVENUE CODE, AS AMENDED.

REX PAUL R. RECOTER

IR JREPREMENT OF BRIDGY, GERTLES AT THE ABOVE NAMED PERSON IS REGISTERED AS

REVENUE DISTRICT OFFICER (signature over printed name)



This certifies that

AMIGO AGRICULTURAL SUPPLY

(BARANGAY)

BABANGONAN, VICTORIA ORIENTAL MINDORO - REGION IV-B (MIMAROPA)

is a business name registered in this office pursuant to the provisions of Act 3883, as amended by Act 4147 and Republic Act No. 863, and in compliance with the applicable rules and regulations prescribed by the Department of Trade and Industry.

This certificate issued to

MAXIMO GENTEROY ORTEGA

is valid from 14 August 2022 to 14 August 2027 subject to continuing compliance with the above-mentioned laws and all applicable laws of the Philippines, unless voluntarily cancelled

In testimony whereof, I hereby sign this

Certificate of Business Name Registration

and issue the same on 02 August 2022 in the Philippines.

ALFREDO E. PASCUAL Secretary

Business Name No. 4055771

This certificate is not a license to engage in any kind of business and valid only at the scope indicated herein.

BAIQ200313807809

Standard Form Number: SF-GOOD-01 Revised on: May 24, 2004

APPROVED BUDGET FOR THE CONTRACT (ABC)
Supply and Delivery of Inputs for Rice Production for Second Cropping of MinSU Main Campus
Alcate, Victoria, Oriental Mindoro
Project Name and Location

Г			_		_	· 	_	7	_				1	7			T	T	T	1			T	T	7			
			UNIT COST		1011	(13)	(11) / (3)			7	1															5		L, Ph.D.
			TOTAL COST			(12)	(10%[(5)+(10)]																		1.0		Zollaple	RIE D. APOSTOL SUC President III
uration:	T FACTORS	CURRRENCY	VALUE	INFLATION, CURRRENCY	VALUE	(11)	(6)X(5)																			pa	N	NYA MAR S
Contract Duration:	OTHER COST FACTORS	INFLATION, CURRRENCY	%	INFLATION,	%		(10)																			Approved		ш
		OTHER	COSTS				(6)																					.,Ph.D.
			FREIGHT & INSURANCE		/		(8)																			roval	4	r iol-salazar, <i>J.D</i> Chairperson, BAC
			VAT, OTHER TAXES AND/OR	חסוורם על היסיום			Ę	(3)																		Poccamending Approval	Vecolimiem and Apply	CIEDELLE PIOL-SALAZAR, J.D., Ph.D. Chairperson, BAC
				TOTAL COST				(9)	15,300.00	12,000.00	10,200.00	12,000.00	200000	2,000.00	3,600.00	5,000.00	3 800 00	2,000,00	1 250 00	T,350.00	4,800.00	5,000.00	00'009		00 650 00	20,050,00		Ġ.
			CURRENT MARKET	PRICE				(5)	1,700.00	2,000.00	1,700.00	000000	2,000.00	400.00	1,200.00	1 000.00	7,000,00	1,900.00	1,250.00	450.00	1,200.00	1.000.00	300 00	2000			1	CHRISTIAN B. APOSTOL, Ph.D. Head, BAC Secretariat
				UNIT				(4)	bags	bags	haps	ngna .	bags	liter	liter	litor	ialli	liter	xoq	pox	liter	liter	311	10			d by	CHRISTI
				QUANTITY				(3)	6	9	9		9	5	7	, ,	5	2	4	က	4		0	7			Submitted by	
Stations: Mindoro State University				DESCRIPTION				(6)	(5)	Certified seeds (RC 402)	Complete Fertilizer (14-14-14)	Ammonium Chloride (25-0-0)	Topdress (17-0-17)	Condition of the Control of the Cont	Foliar (Greenbee-Dialige)	Herbicide (pre-emergence-Sofit)	Herbicide (post-emergence-Ace)	Herbicide (post-emergence-Frontier)	Mallucide powder (Sure kill)	Mollucido pollote (Bayonet)	Monuciae penera (paramenta)	Insecticide Systemic (Marshall)	Insecticide Contact (Cymbush)	Plastic Twine Straw Rope	XV	GRAND TOTAL		MARINETA MERMOSA Member, BAC Secretariat
Ctations:	Claricino.	Length:		Cid Filler	ITEM NO.				£	1	2	6		+	2	9	7	. α	0	,	OT	11	12	13			Prepared by	MAR



Republic of the Philippines MINDORO STATE UNIVERSITY

Main Campus

Alcate, Victoria, Oriental Mindoro

PURCHASE REQUEST

Fund Cluster:

Office/Section:		PR No.: <i>PR24-II- 0009</i> Responsibility Center Code :		Date: November 04, 2	2024
Stock/ Property No.	Unit	Item Description	Qty	Unit Cost	Total Cost
				4.700.00	15,300.00
1	bags	Certified seeds (RC 402)	9	1,700.00	12,000.00
2	bags	Complete fertilizer (4-14-14)	6	2,000.00	10,200.0
3	bags	Ammonium Chloride (25-0-0)	6	1,700.00	12,000.0
4	bags	Topdress (17-0-17)	6	2,000.00	2,000.0
5	liter	Foliar (Greenbee- Orange)	5	400.00	3,600.0
6	liter	Herbicide (pre-emergence-Sofit)	3	1,200.00	5,000.0
7	liter	Herbicide (post-emergence- Ace)	5	1,000.00	3,800.0
8	liter	Herbicide (post-emergence- Frontier)	2	1,900.00	5,000.0
9	box	Mollucide powder (Sure kill)	4	1,250.00	1,350.0
10	box	Mollucide pellets (Bayonet)	3	450.00	4,800.0
11	liter	Insecticide Systemic (Marshall)	4	1,200.00	
12	liter	Insecticide Contact (Cymbush)	5	1,000.00	5,000.0 600.0
13	roll	Plastic Twine Straw Rope	2	300.00	600.0
					-
					•
					-
					· ·
					· · · · · ·
		TOTAL			80,650.

Purpose: Inputs for rice production (second cropping)

RF-1062 401-200-10-0010A

Requested by:

Recommending

Approval:

Certified Allotment

Available

Approved by:

Signature:

ROVELYN P. ROXAS

ENYA MARIE D. APOSTOL, Ph.D.

Printed Name:

RAMIL D. ATIENZA, Ph.D.

VP for Admin and Finance Acting Budget Officer III/ SAO-Finance

SUC President III

Designation:

Director for Production

E-mail: mnsctmainop@gmail.com Website: www.minscat.edu.ph Phone: +63 977 846 72 28

PROJECT PROPOSAL

PROJECT TITLE

Re-establishment of Three Hectares Rice

Project

PROPONENT AGENCY

Mindoro State University (MinSU)

HEAD OF THE PROPONENT

DR. ENYA MARIE D. APOSTOL

AGENCY

SUC President III

CONTACT PERSON

DR. RAMIL D. ATIENZA

PROJECT DURATION

October 2024- March 2025

PROJECT LOCATION

VMC, Alcate, Victoria, Oriental Mindoro

BUDGETARY REQUIREMENTS

Php. 80,650.00

SOURCE OF FUND

Revolving Fund

Introduction

Rice is a staple food in the Philippines, playing a crucial role in the nation's economy and food security. Mindoro State University (MinSU) is strategically positioned to contribute to the enhancement of rice production in the region. This proposal outlines a comprehensive plan for a three-hectare rice production project aimed at improving agricultural practices, increasing yield, and promoting sustainable farming methods among local farmers.

The agricultural landscape in Oriental Mindoro is characterized by diverse farming systems, yet it faces challenges such as limited access to modern agricultural technologies, inadequate training, and fluctuating market prices. By establishing a dedicated rice production project within the university's premises, MinSU can serve as a model for innovation and education in rice farming. This initiative aligns with the university's mission to advance rural development through technology transfer and capacity building, ultimately enhancing the socio-economic status of local communities.

The proposed project will not only focus on increasing rice yield but also emphasize sustainable agricultural practices that are crucial in the face of climate change and resource scarcity. By integrating research, education, and community engagement, MinSU can foster an environment conducive to agricultural innovation while addressing the pressing needs of local farmers.

Objectives

- > Increase the University's income and contribute to the local economy by producing rice.
- > To implement environmentally friendly methods to ensure long-term productivity.
- > To offer hands-on training to students, faculty research opportunities and skills development in sustainable rice production, benefiting students in agriculture.

Project Proposal: Re-establishment of Three Hectares Rice Project/ Page 1 of 3



E-mail: mnsctmainop@gmail.com Website: www.minscat.edu.ph Phone: +63 977 846 72 28

Justification

- ✓ Income Generation: The project can generate income for the university through the sale of rice, which supports its financial sustainability. Income-generating projects (IGPs) like this are essential for enhancing the institution's credibility and providing additional resources for educational programs
- ✓ Sustainable Practices: The implementation of environmentally sound practices in rice production can serve as a case study for sustainable agriculture. This is particularly relevant given the increasing challenges posed by climate change and environmental degradation in agricultural sectors
- ✓ Hands-On Experience: Utilizing three hectares for rice production provides students with essential practical training. This aligns with MinSU's mission to produce globally competitive professionals by offering hands-on experiences that complement theoretical learning in agriculture
- ✓ Research and Development: The rice production project can serve as a research hub, allowing students and faculty to engage in agricultural research that addresses local challenges. This is crucial for developing innovative farming techniques and improving crop yields, which are vital for the region's food security

Project Implementation Plan

- 1. **Site Preparation**: Conduct land preparation activities including plowing, harrowing, and leveling to ensure optimal planting conditions.
- 2. **Seed Selection**: Utilize high-yielding rice varieties that are suitable for the local climate and soil conditions.
- 3. **Cultural Practices**: Implement some modern farming techniques such as integrated pest management and perform other cultural management practices like weeding and irrigation to maximize productivity.
- 4. **Monitoring and Evaluation**: Establish a system for monitoring crop growth, development and yield, allowing for adjustments in practices as needed.

Table 1. Budget Estimate

Unit	Particular	Quantity	Unit Price	Total
bags	Certified seeds (RC 402)	9	1,700.00	15,300.00
bags	Complete fertilizer (4-14-14)	6	2,000.00	12,000.00
bags	Ammonium Chloride (25-0-0)	6	1,700.00	10,200.00
bags	Topdress (17-0-17)	6	2,000.00	12,000.00
liter	Foliar (Greenbee- Orange)	5	400.00	2,000.00
liter	Herbicide (pre-emergenceSofit)	3	1,200.00	3,600.00
liter	Herbicide (post-emergence- Ace)	5	1,000.00	5,000.00
liter	Herbicide (post-emergence- Frontier)	2	1,900.00	3,800.00
box	Mollucide powder (Sure kill)	4	1,250.00	5,000.00
box	Mollucide pellets (Bayonet)	3	450.00	1,350.00
liter	Insecticide Systemic (Marshall)	4	1,200.00	4,800.00
liter	Insecticide Contact (Cymbush)	5	1,000.00	5,000.00
roll	Plastic Twine Straw Rope	2	300.00	600.00
	TOTAL			90.650.00

Project Proposal: Re-establishment of Three Hectares Rice Project/ Page 2 of 3

ous, Masipit Calapan City



E-mail: mnsctmainop@gmail.com Website: www.minscat.edu.ph Phone: +63 977 846 72 28

Table 2. Projected production and income from rice production Assumption

70 sacks harvest/hectare 1 sack = 55 kgs.19.00/kilo farmgate price

1 sack = 55 kgs. X 19.00/kilo farmgate price = 1, 045.00 x 70 sacks/hectare = 73,150.00 x 3 =219,450.00

Cropping Season	Expected Yield	Amount/	Total Amount	Number of	Expected
	Number of Bags/Ha	Bag (₱)	(₱)	Hectare	gross sales
Wet season (October to March 2025)	70	1,045.00	73, 150.00	3	219, 450.00
Less Operating expe	nses (Labors and I	nput)			80,650.00
Expected income					138, 800.00

Conclusion

Re-establishing three hectares of rice production at Mindoro State University is poised to deliver substantial benefits that extend beyond mere agricultural output. By enhancing food security, generating economic opportunities, fostering community engagement, and providing educational experiences, this initiative aligns with both local needs and national agricultural goals. The successful implementation of this project can serve as a model for similar agricultural initiatives within educational institutions across the country.

Prepared by

Director for Production & Business Operations

Recommending Approval:

JOELENE C. LEYNES

Vice President for Administration and Finance

Approved:

ENYA MARIE D. APOSTOL, Ph.D.

SUC President III

Mindoro State University

Second Cropping (November to March, 2025) Three (3) Hectares Admin Rice Production Name of the Project: Production Season:

MINDORO STATE UNIVERSITY Victoria, Oriental Mindoro, 5205 Philippines Email: universitypresident@minsu.edu.ph VED Website: www.minsu.edu.ph REGIRES OFFICE Mobile: +63 977 846 72 28 DATE

CONTROL #

FARM PLAN AND BUDGET

		Neec	Needed Inp	ut/Expe	put/Expected Revenue			
Schedule	Specific/Detailed Activities	{Labo	, Suppl	ies, Ma	(Labor, Supplies, Materials, Money)	Unit Value	Total	Remarks
			Qty	Unit	Item Description			
Nov. 03, 2024- Nov. 18, 2024	Land preparation							
Nov. 19, 2024- Nov. 21, 2024)	Soaking of seeds and incubation	Certified rice seeds	6	bags		1,700.00	15,300.00	
Nov. 22, 2024	Spraying of molluscide	Sure kill	4	xoq		1,250.00	5,000.00	
		Bayonet	3	pox		450.00	1,350	
Nov. 23, 2024- Nov. 25, 2024	Seed sowing							
Nov. 26, 2024- Nov.27, 2024	Spraying of pre-emergence herbicide	Sofit	3	Ħ		1,200.00	3,600.00	
Nov. 28, 2024- Nov. 29, 2024	Spraying of post-emergence herbicide	Ace (post-emergence herbicide)	2	liter		1,000.00	5,000.00	
		Frontier	2	liter		1,900.00	3,800.00	
Dec. 01, 2024	Ist application of fertilizer	Complete fertilizer (14-14-14) nutrient content	က	bags	Urea and ammonium chloride fertilizer will be mixed thoroughly before broadcasting	2,000.00	6,000.00	
		Ammonium Chloride	3	bags	25-0-0 nutrient content	1,700.00	5,100.00	

Farm Plan and Budget for 3 ha. Admin Rice Project | Page 1 of 2



MSU-PBO-FR-01.02



Mindoro State University

Email: universitypresident@minsu.edu.ph Website: www.minsu.edu.ph Mobile: +63 977 846 72 28



Dec.15, 2024- Dec. 16, 2024	2 nd application of fertilizer	Top dress	3	bag	17-0-17 nutrient content	2,000.00	6,000.00	
		Ammonium Chloride	3	bag		1,700.00	5,100.00	ž
Dec.19, 2024	Spraying of insecticide	Marshall	2	liter		1,200.00	2,400.00	
Jan.4, 2025- Jan.5, 2025	3 rd application of fertilizer	Complete fertilizer (14-14-14)	3	bag		2,000.00	6,000.00	
		Top dress	3	bag	17-0-17 nutrient content	2,000.00	6,000.00	
		Foliar Fertilizer	5	liter		400.00	2,000.00	
Jan. 13, 2025	Spraying of insecticide	Marshall	2	liter	Best for borer and other worms in	1,200.00	2,400.00	
					rice			
		Cymbush	2	Liter		1,000.00	2,000.00	
February 03, 2025	Spraying of insecticide	Cymbush	3	Liter		1,000.00	3,000.00	
February 26, 2025	Draining of the rice field							
March 13, 2025	Expected to harvest the crops							
onwards								

11 Expected harvest/ha.=70 sacks \times 3 ha. = 210 sacks \times 55/sack = 11,550 kg \times 19.00/kg

219,450.00 80,650.00

138,800.00

Less Operating Expenses (Inputs)

Expected Income

Recommending Approval:

Checked and Reviewed by:

Prepared and Submitted by:

JOELENE C. LEYNES

Vice President for Administration and Finance

Approved:

ENYA MARIE D. ÁPOSTOL, Ph.D. SUC President III

ARGIE/M. MAYUGA

Director for Production and Business Operations RAMIL D. ATJENZA, Ph.D.

Farm Plan and Budget for 3 ha. Admin Rice Project! Page 1 of 2 MSU-PBO-FR-01.02

Main Campus, Alcate, Victoria
 Bongabong Campus, Labasan, Bongabong
 Calapan City Campus, Masipit, Calapan City