



**EXTENSION OF PERIMETER FENCE IN VICTORIA,
CALAPAN AND BONGABONG CAMPUSES**

Name of Project

**BAC Resolution Recommending Approval
Resolution No. 18, S. 2020**

WHEREAS, the Mindoro State College of Agriculture and Technology (MinSCAT), through Bids and Awards Committee (BAC) has advertised in the PhilGEPS and MinSCAT Website and has posted in the conspicuous place in MinSCAT, the Invitation to Bid for the project “**Extension of Perimeter Fence in Victoria, Calapan and Bongabong Campuses**” with an Approved Budget for the Contract (ABC) in the amount of **Four Million Eight Hundred Nine Thousand One Hundred Sixty Pesos and 31/100 (PhP 4,809,160.31)**;

Lot	Campus	Amount (PhP)
Lot 1	Bongabong	1,923,664.12
Lot 2	Victoria	1,923,664.12
Lot 3	Calapan	961,832.07

WHEREAS, in response to the said advertisements, three (3) contractors found in the document request list, three (3) contractors also purchased and submitted the bidding documents;

WHEREAS, the three (3) bid proposals were submitted on March 4, 2020 in the name of **FS SUGAY CONSTRUCTION & SUPPLIES, KRSJ CONSTRUCTION AND GENERAL MERCHANDISE and FIRST R+J BUILDERS PHILIPPINES CORPORATION** respectively;

WHEREAS, the bid proposals submitted by the bidders who passed the preliminary evaluation of bid were found to be substantially complying;

Lot/Campus	Sub- ABC (PhP)	Bidders Bid Amount (PhP) (as read)		
		KRSJ CONSTRUCTION AND GENERAL MERCHANDISE	FIRST R+J BUILDERS PHILIPPINES CORPORATION	FS SUGAY CONSTRUCTION & SUPPLIES
Lot 1 Bongabong Campus	1,923,664.12	1,774,800.82	1,892,517.80	1,872,444.00
Lot 2 Victoria Campus	1,923,664.12	1,777,226.70	1,887,477.80	1,874,157.22
Lot 3 Calapan Campus	961,832.07	888,306.21	919,722.60	941,182.50
Total	4,809,160.31	4,440,333.73	4,699,718.20	4,687,783.72

WHEREAS, detailed evaluation of bids conducted on March 6, 2020 resulted in the following:

Lot/Campus	ABC (PhP)	Bidders Bid Amount (PhP) (as calculated)		
		KRSJ CONSTRUCTION AND GENERAL MERCHANDISE	FIRST R+J BUILDERS PHILIPPINES CORPORATION	FS SUGAY CONSTRUCTION & SUPPLIES
Lot 1 Bongabong Campus	1,923,664.12	1,774,800.82	1,892,517.80	1,872,444.00
Lot 2 Victoria Campus	1,923,664.12	1,777,226.70	1,887,477.80	1,874,157.22



Lot 3				
Calapan Campus	961,832.07	888,306.21	919,722.60	941,182.50
Total	4,809,160.31	4,440,333.73	4,699,718.20	4,687,783.72

WHEREAS, KRSJ CONSTRUCTION AND GENERAL MERCHANDISE offered discount of 7.5% of their total bid price;

WHEREAS, upon careful examination, validation and verification of all the eligibility, technical and financial requirements submitted by the Bidders with the Lowest Calculated Bid, its bid has been found to be complying and responsive;


NOW, THEREFORE, the members of Bids and Awards Committee (BAC) **HEREBY RESOLVE AS IT IS HEREBY RESOLVED** to recommend to the Head of the Procuring Entity of the Mindoro State College of Agriculture and Technology the Award of Contract for the abovementioned procurement be awarded to **KRSJ CONSTRUCTION AND GENERAL MERCHANDISE** with official address at 74-E. Rodriguez Avenue, May-iba, Teresa, Rizal as the bidder with Lowest Calculated Responsive Bid (LCRB), amounting to **Four Million Four Hundred Forty Thousand Three Hundred Thirty-Three Pesos and 73/100 (PhP 4,440,333.73)**

RESOLVED, at MinSCAT Main Campus, Alcate, Victoria, Oriental Mindoro, this 11th day of June, 2020.



NEMESIO H. DAVALOS, Ph.D.
BAC Chairperson


JOELENE C. LEYNES
BAC Vice Chairperson


ANSELMO R. ULEP, JR.
BAC Member


MACARIO B. MASAGCA, JR.
BAC Member


LEONEL C. MENDOZA
BAC Member

Approved/Disapproved

LEVY B. ARAGO, JR. Ph.D.
SUC President III

Date: _____