



**IMPROVEMENT/UPGRADING OF THIRD FLOOR FOR NEW ACADEMIC BUILDING**  
**in MinSCAT CALAPAN CAMPUS**

Name of Project

**BAC Resolution Recommending Approval**  
**Resolution No. 70, S. 2020**

**WHEREAS**, the Mindoro State College of Agriculture and Technology (MinSCAT), through Bids and Awards Committee (BAC) has advertised in the PhilGEPS and MinSCAT Website the Request for Quotation (RFQ) for the project "Improvement/Upgrading of Third Floor for New Academic Building in MinSCAT Calapan Campus" with an Approved Budget for the Contract (ABC) in the amount of Five Hundred Thousand Pesos (PhP 500,000.00);

**WHEREAS**, in response to the said advertisement, only one (1) contractor in the name of **KARANGYAN BUILDERS AND TRADERS** submitted price quotation for the said project before the deadline;

**WHEREAS**, the BAC examined and verified the price quotation submitted by **KARANGYAN BUILDERS AND TRADERS** and it was found to be complying and responsive;

**NOW, THEREFORE**, the members of Bids and Awards Committee (BAC) **HEREBY RESOLVE AS IT IS HEREBY RESOLVED** that the BAC recommends to the College President approval of this resolution for the abovementioned procurement awarding of **Improvement/Upgrading of Third Floor for New Academic Building in MinSCAT Calapan Campus** to **KARANGYAN BUILDERS AND TRADERS** with official address at Masipit, Calapan City, Oriental Mindoro as the lone bidder/contractor with Single Calculated Responsive Bid (SCRB), amounting to **Four Hundred Ninety-Nine Thousand Four Hundred Forty-Nine Pesos (PhP 499,449.00)**.

**RESOLVED**, at MinSCAT Main Campus, Alcate, Victoria, Oriental Mindoro, this 12<sup>th</sup> day of October, 2020.


  
**NEMESIO H. DAVALOS, Ph.D.**  
 BAC Chairperson

  
**JOELINE C. LEYNES**  
 BAC Vice Chairperson

  
**ANSELMO R. ULEP, JR.**  
 BAC Member

  
**MACARIO B. MASAGCA, JR.**  
 BAC Member

  
**LEONEL C. MENDOZA**  
 BAC Member

  
 Approved/Disapproved  
**LEVY B. ARAGO, JR. Ph.D.**  
 SUC President III  
 Date: 10.28.2020